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           Contract No.1948 
     NOTICE INVITING BIDS    

Sealed bids for the Fuelbreak Maintenance and Invasive Management 2021-2023 will be received at 
the Office of the Manager of Engineering, Marin Municipal Water District, 220 Nellen Avenue, Corte 
Madera, CA 94925, until 11:00 a.m., on May 28, 2021, at which time they will be publicly opened and 
read in the Board of Directors' room by the Secretary or a designated representative.  This contract is 
for furnishing labor and equipment for implementation of watershed fuel reduction and restoration. 
Work activities will include mechanical and hand removal of non-native weeds, removal of small 
diameter Douglas fir trees (2-10inch DBH), defensible space and fuelbreak maintenance and 
construction, removal of woody species from grasslands, and native plant installation and 
maintenance. The work to be done at various locations throughout Marin County will the majority 
being done in the vicinity of Bolinas-Fairfax Road and Sky Oaks Rd, in the Mt Tamalpais Watershed.  

The Contractor performing work under this contract shall possess one of the following license C-61 – 
California Contractors license, a C-27-California Contractor license, or a Limited Specialty, D-49 – 
California Contractors license, subclass- Tree Specialty Class, which is valid in the State of California 
at the time the contract is awarded.  

No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted 
on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to 
labor Code section 1725.5 (with limited exceptions from this requirement for bid purposes only under 
Labor Code section 1771.1(a). 

No contractor or subcontractor may be awarded a contract for public work on a public works project 
(awarded on or after April 1, 2015) unless registered with the Department of Industrial Relations 
pursuant to Labor Code section 1725.5. 

This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations. 

The prevailing rate of wages in the locality in which work is to be performed has been ascertained by 
the District and published under the provisions of Section 1773 of the California Labor Code. 

For the most current prevailing wage rates the Contractor may visit the state of California Prevailing 
Wage Determinations website at http://www.dir.ca.gov/DLSR/PWD. 

Copies of the prevailing wage rates are also on file and available at the Office of the Manager of 
Engineering at 220 Nellen Avenue, Corte Madera, and in the office of the Marin County Department of 
Public Works, Civic Center, Room 304, San Rafael, California. 

It shall be mandatory upon the Contractor to whom the contract is awarded and upon any 
subcontractor under him to pay not less than the said prevailing wage rates to all workers employed by 
them in the execution of the contract. 

On this contract, eight hours shall constitute a legal day's work.  Work beyond eight hours shall be paid 
at a rate not less than one and one-half times the prevailing rates.  Wage rates for Sundays and 
holidays shall be paid at a rate not less than two times the prevailing rates.  The holidays upon which 
such rates shall be paid shall be all holidays recognized in the collective bargaining agreement 
applicable to the particular craft, classification or type of workers employed on the project. 

Unless otherwise specified, proposals will be considered for the complete job only.  In accordance with 
the Instructions to Bidders, all bid documents must be completed on forms supplied with the contract 
specifications.  Each Bidder is requested to return the entire specification booklet.  The Bidder must 
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include a certified check, cash, cashier's check or bid bond executed by an admitted surety authorized 
by the California State Department of Insurance to transact business in California as a guarantee that 
the Bidder will, if successful, promptly execute a satisfactory contract and furnish bonds as required by 
these specifications. The certified check, cash, cashier's check or bid bond shall be not less than ten 
(10) percent of the total amount of the bid and shall be payable to the Marin Municipal Water District. 

In compliance with Section 22300 of the Public Contract Code, the Successful Bidder may, at his 
expense, choose to exercise one of the following options regarding retentions:  (1) to deposit securities 
(under District control) equivalent to the retention amount normally withheld by the District; or (2) to 
execute an escrow agreement and have the District make retention payments directly to an escrow 
agent; or (3) to execute a retention agreement indicating that normal retention will be deposited in a 
joint account under District control. If an escrow agreement for security deposits is used in lieu of 
retention, it shall be in a form substantially similar to that specified in Public Contracts Code Section 
22300. 

If any of the above options are chosen, the District will withhold no retention on progress payments. 
District control of securities or accounts will be released in the same manner as release of normal 
retention funds as indicated in the general specifications. Securities eligible for investment shall 
include those listed in Section 16430 of the Government Code or bank or savings and loan certificates 
of deposit. 

The Bidder's attention is drawn to the General Specifications section regarding Dispute Resolution. This 
section provides any disputes or claims between the District and the Contractor are subject to 
mediation, and then if still unresolved, at the sole election of the District, to binding arbitration. The 
Bidder's attention is also called to Marin Municipal Water District Code Sections 2.90.065 through 
2.90.067 which permit the District to disqualify a Contractor from bidding on future contracts with the 
District if the contractor fails to comply with the rules and regulations specified in the District's code or 
the requirements for performance specified in this contract including submission of false claims to the 
District. 

BEFORE BIDDING:  Bidders should contact their insurance brokers to verify that their insurance meets 
all insurance requirements of the contract and that their broker will provide a completed MMWD 
Additional Insured Endorsement.  Bidders should provide pages XIV, XIV-a and XIV-b of the contract to 
their insurance brokers for reference. 

Proposals must be submitted in a sealed envelope addressed to the attention of the Natural Resources 
Manager, with the words “Fuelbreak Maintenance and Invasive Management 2021-2023—CONTRACT 
NO. 1948 May 28, 2021” clearly marked on the outside of the envelope. 

Specifications may be purchased at either the Engineering Records Department, Marin Municipal 
Water District, 220 Nellen Avenue, Corte Madera, CA 94925; by mail at the noted location; by phone 
at 415-945-1402 or online at www.marinwater.org.  

The District reserves the right to reject any and all bids and to waive any irregularities in said bids. 

 

Terri Gillen 
Board Secretary  
Board of Directors NOT FO

R BIDDIN
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INSTRUCTIONS TO BIDDERS 

The Bidder's attention is called to the forms and documents listed below which must be executed 
in full as required. Signature by the Bidder indicates that the information provided by the Bidder 
is accurate. The Bidder is requested to return the entire specification booklet with his bid. 

I. TO BE EXECUTED AND SUBMITTED WITH THE BID 
(OTHERWISE THE BID MAY BE REJECTED AS IRREGULAR) 

A. Proposal Signature Sheet (Page III of this Contract) 

To be filled in completely and signed by Bidder.  All bidders are required to present 
with their bid a complete copy of a license from the Contractors' State License Board, 
qualifying them to bid on this job. 

B. Bidding Sheet Schedule (Page IV of this Contract) 

To be filled in completely and signed by Bidder. 

C. Experience and Qualifications (Page V of this Contract) 

To be filled in completely and signed by Bidder. 

D. Bidder's References (Page VI of this Contract) 

To be filled in completely and signed by Bidder. 

E. Designation of Subcontractors (Page VII of this Contract)   

To be filled in completely and signed by Bidder. 

F. Noncollusion Affidavit (Page VIII of this Contract) 

To be filled in completely and signed by Bidder. 

G. Bid Guarantee 

A bid guarantee in the amount of ten (10) percent of the bid amount must 
accompany the bid. The proposal guarantee must be in the form of one of the 
following:  cash, a cashiers check made payable to District, a certified check made 
payable to the District, or a bid bond executed by an admitted surety insurer 
authorized by the California State Department of Insurance to transact business in 
California made payable to the District. Note that all bid guarantees will be retained 
until a contract is executed for the work. 

Bids may be withdrawn by the Bidder prior to the time fixed for opening of the bids. 
No proposal may be withdrawn after the hour fixed for opening bids without 
rendering the accompanying certified check, cashier's check or bid bond subject to 
retention as liquidated damages in like manner to the case of failure to execute the 
contract after award, as provided in the contract documents herein.  Negligence on 
the part of the Bidder preparing his proposal shall not constitute a right to withdraw 
the proposal subsequent to the opening of proposals.  After the opening of bids, the 
District shall award the contract within 30 days during which time no bids may be 
withdrawn. 

 

II 
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II. TO BE EXECUTED BY THE SUCCESSFUL BIDDER ONLY 
(BEFORE THE START OF WORK) 

Within seven (7) calendar days after the date on the "Award Documents and 
Requirements" letter, the Contractor shall execute (3) three copies of the contract, return 
them to the District and complete and submit the following documents and requirements: 

A. Performance Bond, Payment Bond and Maintenance Bond 
(Pages XI, XII and XIII of this Contract to be used only if copies of the bonds from the 
Surety are not attached) 

Two bonds are to be executed by the Successful Bidder and admitted surety insurers 
authorized by the California State Department of Insurance to transact business in 
California  after the award of the contract by the Marin Municipal Water District; one 
bond to guarantee the faithful performance of the contract, a second to guarantee 
payment of wages.  Each of said bonds is to be in the amount of 100% of the total 
amount of the bid.  Combination bonds may be supplied and will be accepted if in a 
form satisfactory to the District. 

A third bond, a Maintenance Bond in the amount of 25% of the final contract price, 
shall be executed and in effect for a two-year period as indicated in the District 
Standard Specifications. Normally, the Maintenance Bond need not be executed until 
immediately before Notice of Completion is issued. 

B. Proof of Workers' Compensation Insurance, Public Liability Insurance and 
Automobile Insurance (Page XIV of this Contract) 

The successful Bidder shall submit proof to the District that he has satisfactory 
insurance coverage provided either by insurers admitted to do business in the State 
of California with at least an A.M. Best rating of “A” or by non-admitted insurers with 
at least an A.M. Best rating of “A” and as required by Articles 13 and 14 of the District 
Standard Specifications.  In addition, the following specific insurance requirements 
shall be met: 

1. Automobile Insurance. 

2. Waiver of subrogation endorsement in favor of the District. 

3. Public Liability coverage of not less than $1,000,000 per occurrence combined 
single limit. 

Each such policy shall be endorsed with the “Additional Insured Endorsement” form 
on Page XIV-b. 

4.  Adequate Workers’ Compensation Insurance coverage and terms. 

C. Shoring Plan (NOT APPLICABLE) 

When applicable, Contractor shall submit a shoring plan for review and acceptance 
(see Article 11 of the General Specifications). 
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D. Workers' Compensation Certificate 
(Page X of this Contract) 

To be filled in completely by the Successful Bidder. 

E. Agreement  
(Page IX-a of this Contract) 

To be signed and sealed by the Successful Bidder. 

Upon satisfactory execution of the contract and determination of insurance and bond 
acceptability, the District will provide the Contractor with a copy of the fully executed 
contract and a "Notice to Proceed". 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS 

1. BIDDER MUST MAKE THOROUGH STUDY AND INVESTIGATION 

The Bidder must familiarize himself with the project by thorough personal examination of 
the proposed work site(s), by due consideration of the specifications and drawings, and by 
use of any other means that may be necessary to determine the following: 

a. The actual conditions and requirements of the work; 

b. Any unusual difficulties that may be encountered in the prosecution of the work; 

c. The character and respective amounts of all classes of labor and material which the 
contractor may be required to furnish in order to complete all or any part of the 
work; and 

d. All circumstances and conditions affecting the work or its cost. 

The Bidder's proposal must include any and all expenses he may incur in order to complete 
the work stipulated under the proposed contract. No test boring results, test sampling 
results or cost estimates supplied by or for the District, are intended or shall be construed 
as a warranty or representation of any fact. Such information has been gathered for the 
District's use, and is made available to Bidders merely as a courtesy.  

Any failure of the Contractor to acquaint himself with all the available information 
concerning the above shall not relieve him from responsibility for estimating properly the 
difficulties or cost to successfully perform the work. 

2. UNDERSTANDING OF CONTRACT DOCUMENTS 

By submitting a bid, the Bidder acknowledges that he understands each and every part of 
the contract documents. His submittal also certifies that he has performed a thorough 
study as indicated in Article 1 (above) and he understands thoroughly the intent of all parts 
of the contract documents and the nature of the work. As a result, the Bidder agrees, if 
selected as Contractor, that he will not hereafter make any claim for compensation, 
extension of time or other allowance of any sort, based upon or arising out of any alleged 
misunderstanding by him of any part of the plans, specifications or the physical conditions 
existing at the construction site.  The Bidder shall, upon discovering any error or omission in 
the contract documents, immediately call it to the attention of the Engineer. 

3. DESCRIPTION OF BID ITEMS  

The Bidder's attention is directed to the fact that full work requirements are set forth in the 
Bid Item Descriptions and the Technical Specifications, which indicate the specific and 
detailed work to be performed under each of the individual work items shown on the 
Bidding Sheet Schedule. 

In certain cases, requirements set forth in the Bid Item Description may add to or 
supersede the information set forth in other sections of the General Specifications. In such 
event, the requirements set forth under the Bid Item Description shall take precedence 
over a general requirement and become a contract requirement. 

II-c 
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4. GENERAL CONDITIONS OF BIDDING 

All bid documents must be completed on forms supplied with the contract specifications. 
The Bidder must return the entire specification booklet to the District in a sealed envelope, 
which is addressed as indicated in the Notice Inviting Bids.  Proposals will be received at the 
Office of the Manager of Engineering, Marin Municipal Water District, 220 Nellen Avenue, 
Corte Madera, California 94925, at any time up to the date and hour named in the 
published call for bids.  Any bids received after that time will be returned to the bidder 
unopened. 

Bids having any erasure or interlineation may be rejected by the District. Any changes on 
the Bidding Sheet must be initialed by the Bidder or his authorized representative. Failure 
to do so may result in bid rejection. 

Statements or communications accompanying bids which serve to qualify or condition bids 
(except as provided for in the Notice Inviting Bids) may be disregarded by the District in 
making contract awards.  Contract awards shall be made without regard to added 
conditions unless the statement or communication is expressly mentioned and accepted in 
the resolution of award.  The District may, at its option, disqualify any bid containing such 
statement or communication.  The District may also waive any irregularity in any bid. 

5. SUBSURFACE INFORMATION 

Any data shown on the drawings, or communicated to the Bidder by representatives of the 
District, in regard to the location, depth, dimensions, type or character of any pipes, 
conduits or other structures on the site of the work, is based on information provided by 
the owners of such structures and is offered solely for the convenience of the Bidder. Data 
shall be verified through site investigation which shall include daylighting (exposing) of the 
structures by the Successful Bidder prior to beginning any fieldwork on the project and any 
costs associated with that daylighting shall be included within bid items. 

The District will only assume the responsibility for the timely removal, relocation or 
protection of existing main or trunkline utility facilities located on the site of the work and 
currently in use, if such main or trunkline utility facilities have not been identified with 
reasonable accuracy in the contract documents. This does not include nonpressurized 
sewer, storm drain and drainage lines. On projects where traffic loops and signal conduits 
are likely to be encountered, the Successful Bidder shall be responsible for location and for 
repair of any damaged facilities.  The Successful Bidder shall be compensated for relocation 
and repair work in such cases where he exercises reasonable care but, in the judgment of 
the District, is unable to avoid relocations or repairs prior to continuation of his work under 
the contract. In addition, no liquidated damages will be assessed against the Contractor for 
delays caused by the failure of the District or the owner of the utility to provide for 
removal, relocation or protection of such utility facilities. Nothing herein shall be deemed 
to require the District to indicate the presence of existing service laterals or appurtenances 
whenever the presence of such utilities on the site of the project can be inferred from the 
presence of other visible facilities (such as buildings, meter and junction boxes on or 
adjacent to the construction site). In general, the location of water services crossing the line 
of work, or of other minor structures or obstructions, may not be shown on the drawings.  
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However, upon request by the Successful Bidder, the Engineer will have the approximate 
location of any known, existing water services marked on the street. Except as stated 
above, the Successful Bidder shall assume full responsibility and shall make no claim against 
the District for any damage to existing subsurface facilities, for any inconvenience to the 
him or for added costs in performing work which may be attributed in any degree to: (1) 
failure of the District to furnish information pertaining to structure locations; or (2) 
inaccuracy of any furnished information. 

6. EXPERIENCE AND FINANCIAL QUALIFICATIONS 

The Bidder will be required to show to the satisfaction of the District that he has the 
necessary experience in the class of work to be performed, and the ability, equipment and 
financial resources to perform the work satisfactorily within the time specified. This 
information must be filed by the Bidder with his proposal and on blanks furnished by the 
District and will be used by the District in determining the lowest, responsible bidder. 

The sufficiency of the Bidder's experience and financial qualifications will be determined 
solely by the District and its decision shall be final. 

7. SUBCONTRACTORS 

The Bidder must comply with the "Subletting and Subcontracting Fair Practices Act" (Public 
Contracts Code Section 4100, et. seq.). 

In addition, the Bidder must name in his proposal each subcontractor he will employ if 
awarded the contract, the work to be done by each subcontractor, the location of the mill 
or shop of each subcontractor, and, if requested, the price to be paid to each subcontractor 
for such work. 

If the Bidder fails to specify a subcontractor for any portion of the work to be performed 
under the contract subcontracting, it shall be understood that he will perform such portion 
of the work without the same and he will not be permitted to subcontract said portion of 
the work, except at the discretion of the District as set forth in the General Specifications. 

The Bidder may be required to furnish to the District information regarding technical 
experience, financial status, and available equipment for each subcontractor mentioned in 
his proposal. The District reserves the right to review qualifications of subcontractors and 
will advise the Bidder of its findings. 

8. COLLUSION 

No person, firm, or corporation shall be allowed to make, file or be interested in more than 
one bid for the same work, except where alternate bids are requested. No person, firm, or 
corporation shall knowingly receive preferential treatment by any officer or any employee 
of the District.  Violation of this section will, at the discretion of the District, result in 
immediate termination or cancellation of the contract. 

A person, firm or corporation acting as a subcontractor for labor or material portions of the 
contract will not be disqualified for submitting subproposals or quotations to more than 
one bidder on the same contract. 
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9. BID GUARANTEE 

The Bidder shall submit with his bid either a certified check, cash, a cashier's check or a bid 
bond in an amount not less than 10% of the total amount of the bid in order to guarantee 
that the Bidder will, if successful, promptly execute a satisfactory contract and furnish 
bonds as required by these specifications. All bid guarantees shall be made payable to the 
Marin Municipal Water District, and bid bonds must be executed by an admitted surety 
insurer authorized to issue surety bonds in the State of California.  Any condition or 
limitation placed upon a certified check may, at the option of the District, result in the 
rejection of the bid under which such check is submitted. If the Successful Bidder fails or 
refuses to execute the required contract and bonds within the time frame indicated in the 
contract "Instructions  to Bidders" (or such additional time as may be allowed by the 
District), the proposal guarantee will become subject to deposit with the Treasurer of the 
District as moneys belonging to the District. Said amount is hereby agreed upon as 
liquidated damages for such failure or refusal to execute the contract and bonds as 
required. The proposal guarantee of all other bidders will be returned after the execution 
of the contract and the approval of the Successful Bidder's Faithful Performance and 
Payment Bonds. The District reserves the right to waive any defect or deficiency in the 
proposal guarantee. 

10. AWARD OF CONTRACT - REJECTION OF BIDS 

Award of the contract will normally be made by the District to the lowest, responsible 
bidder within a reasonable time after the opening of proposals. The District may reject any 
and all bids and must reject any bid of any party found not to be a responsible Bidder. In 
the event of discrepancy in a bid between unit bid prices and total amounts, the unit bid 
prices shall control in determining the amount of each bid and which bidder has submitted 
the lowest bid. 

11. NATURE OF ESTIMATED QUANTITIES 

The amount of work and material required under the contract is estimated as set forth on 
the Bidding Sheet Schedule of the contract documents and these estimates will be used as 
a basis for comparing bids. Estimated quantities are only approximations of work and 
material to be provided, and the District reserves the right to increase, decrease, or 
eliminate the amount of work or material required under the contract. 

Except as indicated in the specifications under the section entitled "Changes and Extra 
Work", the Contractor shall make no claims for anticipated profits, for loss of profit, for 
damages, or for any extra payment due to the differences between the amount of work 
actually done or materials actually furnished, and the estimated amount(s) as set forth in 
the Bidding Sheet Schedule. 
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12. ADDENDA AND EXPLANATION TO BIDDERS 

Any explanation desired by Bidders regarding the meaning or interpretation of any of the 
contract documents must be requested in writing, with sufficient allowance of time for 
receipt of reply before the time set for opening of proposals. Any such explanations or 
interpretations will be made in the form of addenda to the documents and will be 
furnished to all Bidders. Bidders shall sign and submit all addenda with their proposals. The 
District is not authorized to give oral explanations or interpretations of contract 
documents, and a submission of a proposal constitutes agreement by the Bidder that he 
has placed no reliance on any such oral explanation or interpretation unless verified in 
writing. However, the District may upon inquiry by a Bidder, orally direct the Bidder's 
attention to the specific provision of the contract documents which covers the subject of 
the inquiry. 

13. ASBESTOS AND HAZARDOUS SUBSTANCE REMOVAL WORK   

Health and Safety Code Section 25914.1 requires that all asbestos-related work and 
hazardous substance removal shall be performed by a qualified Contractor pursuant to a 
contract which is separate from any other work to be performed, when the presence of 
asbestos or hazardous substances is not disclosed in the bid or contract documents. Unless 
indicated in the Special Provisions or on the contract drawings, the presence of asbestos in 
existing facilities (e.g. pipe, insulation) or hazardous waste in existing soil or from existing 
facilities is not anticipated on this project. However, in the event that asbestos related 
and/or hazardous substances are encountered, the Contractor shall comply with the 
provisions of Article 47 of the General Specifications and of a separate contract awarded for 
its removal as required by Health and Safety Code Section 25914.2. 
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PROPOSAL 

____________________, 201___ 
To The Marin Municipal Water District 
Corte Madera, California 

Pursuant to the foregoing Notice Inviting Bids, the undersigned Bidder here-with submits a 
proposal on the bidding sheet attached hereto and made a part hereof, and binds himself on 
award by The Marin Municipal Water District under this proposal to execute in accordance with 
such award a contract in the form hereto attached and of which this Proposal, forms, affidavits, 
drawings and specifications shall be a part, and to furnish the required bonds for guaranty of 
payment of claims for labor and materials and for performing and completing the said contract 
within the time stated and at the prices named in the Bidding Sheet hereto annexed. The 
attached Notice Inviting Bids, Information and Instructions for Bidders, all forms, affidavits, 
drawings and specifications are hereby made a part of this proposal, and all provisions thereof 
are hereby accepted by Contractor. The undersigned, as bidder, declares that the only persons or 
parties interested in this proposal as principals are those named herein; that this proposal is 
made without collusion with any other person, firm or corporation. 

The Bidder furthermore agrees that, in case of his default in executing the required contract and 
bonds, the check or proceeds of the bid bond, or other proposal guarantee, accompanying his 
proposal, and the money payable thereon, shall be retained by the District as liquidated 
damages, and not as a penalty, since the actual amount of damage to the District, on account of 
such default would be impracticable to ascertain. 

(Signature)___________________________________  

        ___________________________________  

(Address) ___________________________________  

        ___________________________________  

(Corporate Seal) 

Nature of firm (corporation, partnership, etc.) and names of individual members of the firm, or 
names and titles of officers of corporation. 
        ________________________________   
        __________________________________  
        ___________________________________  
Corporation organized under the laws of the State of ___________________________   
Contractor's License No., State ____________________________________________   
License Classification____________________________________________________   
Expiration Date of Contractor's License______________________________________   
Dept of Industrial Relations Registration No. ___________________________________   
Expiration Date of Registration No. ______________________________________    
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BID 
ITEM  DESCRIPTION QUANTITY UNIT PRICE AMOUNT 

1  Understory brush/tree removal and mastication: July 1, 2021 – June 30, 2022.  

a. Crew Supervisor  3171 Hours 
 

  

b. Laborer (Landscape Worker) 12,685 Hours 
 

  

c. Chipper 80 Hours 
 

  

d. Box Truck 80 Hours     

2  Understory brush/tree removal and mastication: July 1, 2022 - June 30, 2023.  

a. Crew Supervisor   3547 Hours 
 

  

b. Laborer (Landscape Worker) 14,188 Hours 
 

  

c. Chipper      80 Hours 
 

  

d. Box Truck 80 Hours 
 

  
Total         

 
The District reserves the right to reject any or all bids.  The Contract will be awarded to the lowest 
responsible bidder as determined by the District.  

The price shall include California Sales Tax and Use Tax as well as mobilization and demobilization 
costs whenever applicable.  

 In the event of discrepancy between unit bid price and total amount, the unit bid price shall be 
used. 

The amount of work to be done under this contract is represented by estimated quantities as set 
forth in the Bid Sheet. The estimated quantities on the bid sheet represent the District's best 
estimate of anticipated work, and are specified primarily for bidding purposes only. The District 
does not expressly or by implication guarantee that the actual amount of work or materials will 
correspond to the estimated amounts. 
 
The District reserves the right to increase or decrease the quantity of work by up to 25% when 
considered to be in the best interest of the District. The District will not allow price adjustments for 
differences 
between actual quantities and bid sheet estimates. 
    
SIGNATURE      COMPANY 

    
ADDRESS      CITY/STATE/ZIP CODE 

    
TELEPHONE NUMBER     DATE 
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EXPERIENCE AND QUALIFICATIONS 

The following statements as to experience and qualifications of the Bidder are submitted with the 
Proposal as a part thereof, and the truthfulness and accuracy of the information is guaranteed by 
the Bidder. 

The Bidder has been engaged in the contracting business under the present business name 
for______ years.  Experience in work of a nature similar to that covered in the proposal extends 
over a period of ______ years. 

The Bidder, as a Contractor, has never failed to satisfactorily complete a contract awarded to 
him, except as follows: (name any and all exceptions and reasons therefor). 

______________________________________________________________________   

______________________________________________________________________   

The following contracts for work of a similar nature have been satisfactorily completed in the last 
three years for the persons, firm or authority indicated, and to whom reference is made. (Name 
five contracts). Failure to provide adequate or truthful information shall be basis for 
disqualification.  

Year   Type of Work, Size   Location & for Whom Performed (Phone #) 

      

      

      

      

      

      

      

      

      

  Signature of Bidder   

  Title   

  Company   

  Address   
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Following is a list of plant and equipment owned by the Bidder, which is definitely available for 
use on the proposed work as required (not committed to other projects). 

Quantity  Name, Type and Capacity Condition Location 

        

        

        

        

        

        

        

        

        

        

        

 
 
 
 
  Signature of Bidder   

  Title   

  Company   

  Address   
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BIDDER'S REFERENCES  

Reference is hereby made to the following bank or banks as to the financial responsibility of the 
Bidder: 

Name of Bank         Address 

    

    

    

    

Reference is hereby made to the following surety companies as to the financial responsibility and 
general reliability of the Bidder: 

 Name of Surety Company  

   

   

 Name of Surety Company  

    

   

 Signature of Bidder  

 Title  

 Company  

 Address  
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DESIGNATION OF SUBCONTRACTORS 

In compliance with the provisions of Public Contracts Code Section 4100 et seq., and any 
amendments thereto and the requirements of these specifications, each Bidder shall set forth the 
name, place of business, license number and license classification of each subcontractor who will 
perform work or labor or render service to the prime contractor in the construction of the work 
or improvement, including any subcontractor who specially fabricates and installs a portion of the 
work or improvement according to detailed drawings contained in the plans and specifications, in 
an amount exceeding one half of one percent of the prime contractor's total bid. In addition, the 
Bidder shall indicate for each subcontractor listed, the percentage of the subcontractor's work in 
comparison to the total bid amount. 

If the Contractor fails to specify a subcontractor for any portion of the work to be performed 
under the contract, he shall be deemed to have agreed to perform such portion himself, and he 
shall not be permitted to subcontract that portion of the work except under the conditions 
hereinafter set forth. 

The Contractor shall not, without the consent of the District, either: (a) substitute any person as 
subcontractor in place of the subcontractor designated in the original bid, or (b) permit any 
subcontract to be assigned or transferred or allow it to be performed by anyone other than the 
original subcontractor, or (c) sublet or subcontract any portion of the work as to which his 
original bid did not designate a subcontractor. 

Subletting or subcontracting of any portion of the work as to which no subcontractor was 
designated in the original bid shall only be permitted in cases of public emergency or necessity, 
and then only after a finding reduced to writing as public record of the Board of Directors of the 
District. 

Should the Contractor violate any of the provisions of said Section 4100 et seq. from Public 
Contracts Code Sections 4100-4107, or any amendments thereof, his so doing will be deemed a 
violation of his contract and the District shall have the right to cancel the contract.  The 
Contractor shall not, after any such violation, recover thereon for any of the work done or 
materials furnished on such public work or improvement. 

LIST BELOW THE NAME AND LOCATION OF MILL, SHOP OR OFFICE OF EACH SUBCONTRACTOR, 
THE WORK THEY ARE TO PERFORM, THEIR LICENSE NUMBER, LICENSE CLASS, DEPARTMENT OF 
INDUSTRIAL RELATIONS REGISTRATION NUMBER, REGISTRATION EXPIRATION DATE AND THE 
PERCENTAGE OF THE WORK TO BE DONE BY EACH SUBCONTRACTOR: 

SubContractor's Name and Address  

1.   Work to be Performed ____________  

 ____________________________________  License No. & Class* ______________  

  Department of Industrial Relations (DIR) 
 ____________________________________  Registration No. & Exp. Date ___________  

 __________________________________  Percent of Total Bid ________________  

*If subcontractor is not required to be licensed by State of California, cite authority for exemption. 
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LIST BELOW THE NAME AND LOCATION OF MILL, SHOP OR OFFICE OF EACH SUBCONTRACTOR, THE 
WORK THEY ARE TO PERFORM, THEIR LICENSE NUMBER, LICENSE CLASS, DEPARTMENT OF 
INDUSTRIAL RELATIONS REGISTRATION NUMBER, REGISTRATION EXPIRATION DATE AND THE 
PERCENTAGE OF THE WORK TO BE DONE BY EACH SUBCONTRACTOR: 
 
SubContractor's Name and Address  
 
2.   Work to be Performed ____________  

 ____________________________________  License No. & Class* ______________  

 ____________________________________  DIR Registration No. & Exp. Date ________  

 __________________________________  Percent of Total Bid ________________  

3.   Work to be Performed ____________  

 ____________________________________  License No. & Class* ______________  

 ____________________________________  DIR Registration No. & Exp. Date ________  

 __________________________________  Percent of Total Bid ________________  

4.   Work to be Performed ____________  

 ____________________________________  License No. & Class* ______________  

 ____________________________________  DIR Registration No. & Exp. Date ________  

 __________________________________  Percent of Total Bid ________________  

5.   Work to be Performed ____________  

 ____________________________________  License No. & Class* ______________  

 ____________________________________  DIR Registration No. & Exp. Date _______  

 __________________________________  Percent of Total Bid ________________  

6.   Work to be Performed ____________  

 ____________________________________  License No. & Class* ______________  

 ____________________________________  DIR Registration No. & Exp. Date ________  

 __________________________________  Percent of Total Bid ________________  

 Signature of Bidder    

 Title   

 Company    

 Address    
 
(Add Additional Pages If Necessary) 

*If subcontractor is not required to be licensed by State of California, cite authority for exemption. 
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NONCOLLUSION AFFIDAVIT 

 
STATE OF CALIFORNIA ) 
 )  ss. 
COUNTY OF ) 
 
 
______________________________________, being first duly sworn, deposes and says that he 
or she _________________________________(sole owner, a partner, president, secretary, etc.) 
of ______________________________________, the party making the foregoing bid; that the 
bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation; that the bid is genuine and not collusive or sham; that 
the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any 
bidder or anyone else to put in a sham bid or that anyone shall refrain from bidding; that the 
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any 
overhead, profit, or cost element of the bid price or of that of any other bidder, or to secure any 
advantage against the public body awarding the contract of anyone interested in the proposed 
contract; that all statements contained in the bid are true; and further, that the bidder has not, 
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company association, organization, bid depository, or to any member 
or agent thereof to effectuate a collusive or sham bid. 
 
 
 
 Signed ______________________________________ 
 
 Title ________________________________________ 
 
 
Subscribed and sworn to before me this ____________day of ________________, 201__ 
 
Seal of Notary 
 
 
 
___________________________________ 
Notary Public 
 
 
 
 
 

VIII 

NOT FO
R BIDDIN

G PUPOSE
S



  (without D&B 6-30-15) 

AGREEMENT 

                       , hereinafter called "Contractor", and Marin Municipal Water District, a public 
corporation, Corte Madera, California, hereinafter called "District" agree as follows: 
 
WHEREAS  the District, by its Resolution No. XXXX passed on September               , awarded to 
Contractor the contract for the following: 
 
 

FUEL REDUCTION AND RESTORATION 2020-2022 
 
 
NOW, THEREFORE, Contractor agrees to perform said work in a good and workmanlike manner, 
under the direction and to the satisfaction of the District and will furnish materials necessary for 
use in the performance thereof, all in accordance with the Notice Inviting Bids, Instructions to 
Bidders, Proposal Submitted by Contractor, Information and Instructions for Bidders, and all 
contract drawings and specifications attached hereto, all of which are by this reference made a 
part of this agreement.  Contractor further agrees to pay and discharge, when due, all labor and 
material claims incurred by him in the performance of this agreement and all amounts which may 
become due under the Unemployment Insurance Act. 

Said work shall be commenced within 14 calendar days after the date on which the notice stating 
that the contract has been signed is mailed to Contractor by District and shall be prosecuted 
diligently thereafter until completion and shall be completed within the time set forth in the 
Special Provisions. 

District agrees that upon the performance of the contract, District will pay to Contractor for said 
work, at the time(s), in the manner, and to the extent provided by law and in said Specifications, 
the amounts due to Contractor under this contract.  The prevailing rate of wages in the locality in 
which work is to be performed has been ascertained by the District and published under the 
provisions of Section 1773 of the California Labor Code. 

Copies of the prevailing wage rates are on file in the office of the Secretary of the District at 220 
Nellen Avenue, Corte Madera, and in the office of the Marin County Clerk, and are available upon 
request from the Secretary at the above address and also from the Marin County Department of 
Public Works, Civic Center, Room 304, San Rafael, California. 

It shall be mandatory upon the Contractor to whom the contract is awarded and upon any 
subcontractor under him to pay not less than the said prevailing wage rates to all workers 
employed by them in the execution of the contract. 
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Contractor warrants that he has inspected and is familiar with the provisions of the Standard 
Specifications of the Marin Municipal Water District on file at the District office, 220 Nellen 
Avenue, Corte Madera, California, and agrees to be bound by them as part of this agreement. The 
Standard Specifications for the Marin Municipal Water District are made a part of this agreement 
as if set forth in full. 

Contractor shall indemnify, hold harmless, defend and release District, its officers, directors, 
agents and employees from any and all liability, actions, claims, damages, costs, and expenses of 
suits, which may be asserted by any person or entity, including Contractor, arising out of or in 
connection with the activities of Contractor, its agents, and employees provided for herein 
whether or not there is concurrent passive negligence on the part of the District but excluding 
liability for District's sole negligence or willful misconduct. This indemnification obligation is not 
limited in any way by any limitation on the amount or types of damages or compensation paid by 
or for Contractor or its agents under workers' compensation acts, disability benefit acts, or other 
employee benefit acts. 

Time is of the essence. 

This writing is intended both as the final expression of the agreement between the parties hereto 
with respect to the included terms and as a complete and exclusive statement of the terms of the 
agreement, pursuant to quote of the Civil Procedures Section 1856. No modification to this 
agreement shall be effective unless and until such modification is made in writing and signed by 
both parties. 

  
 
 Contractors 
 
   
 Signature 

   
Print Name and Title 

 
 

MARIN MUNICIPAL WATER DISTRICT 
 
   

General Manager 
 
   

Secretary 
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WORKERS' COMPENSATION CERTIFICATE 

I am aware of the provisions of Section 3700 of the Labor Code of the State of California which 
requires every employer to be insured against liability for worker's compensation or to undertake 
self-insurance in accordance with the provisions of that Code, and I will comply with such 
provisions before commencing the performance of the work of this contract. 
 
 
 
 
 
 
   
 
   
 
   

 (Signature of Bidder) 
 
 
 
  
 
  
Business Address 
 
 
 
  
 
  
Place of Residence 
         
 
 
 
 
 
 
 
 
 
 
 
 
 

X 

NOT FO
R BIDDIN

G PUPOSE
S



  (without D&B 6-30-15) 

MARIN MUNICIPAL WATER DISTRICT 
CORTE MADERA, CALIFORNIA 

 
PERFORMANCE BOND FORM 

KNOW ALL MEN BY THESE PRESENTS that 

WHEREAS, the Marin Municipal Water District, by Resolution No.      of its Board of Directors, 
passed on the       day of                       has awarded to  
hereinafter designated as the "Principal", Contract No.      which contract executed by said 
Principal is dated                             and is hereby referred to and incorporated herein by reference, 
and 

WHEREAS, said Principal is required under the terms of said contract to furnish a Bond for the 
faithful performance of said contract, 

NOW, THEREFORE, we the Principal and Surety undersigned are held and firmly bound unto the 
Marin Municipal Water District, hereinafter called the "District", in the penal sum of ($                 ) 
lawful money of the United States (being not less than 100% of the total amount payable by the 
terms of said contract), for the payment of which sum well and truly to be made we bind 
ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by 
these presents, as hereinabove provided. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if the above bounden Principal, his or its 
heirs, executors, administrators, successors or assigns shall in all things stand to and abide by and 
well and truly keep and perform the covenants, conditions and agreements in the said contract 
and any alteration thereof made as therein provided, on his or their part to be kept and 
performed at the time and in the manner therein specified, and in all respects according to their 
true intent and meaning, and shall indemnify and save harmless the Marin Municipal Water 
District, its officers and agents, as therein stipulated, then this obligation shall become null and 
void; otherwise it shall be and remain in full force and virtue. 

The obligors herein expressly agree that this Bond shall be treated as the joint and several as well 
as the several obligation of each of the obligors. 

Any alterations in the work to be done or the material to be furnished which may be made 
pursuant to the terms of said contract shall not in any way release the Principal or the Surety 
hereunder, nor shall any extensions of time granted under the provisions of said contract release 
either the Principal or the Surety, and notice of such alterations or extensions of the contract is 
hereby waived by the Surety. 
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IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their 
several seals this        day of                       20        the name and corporate seal of each corporate 
party being hereto affixed and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 

 
 
 
 
 Principal     

 By    

 By    

 

 Surety    

 By    

 By    
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MARIN MUNICIPAL WATER DISTRICT 
CORTE MADERA, CALIFORNIA 

 
PAYMENT BOND FORM 

KNOW ALL MEN BY THESE PRESENTS that 

WHEREAS, the Marin Municipal Water District, by Resolution No.      of its Board of Directors, 
passed on the      day of                  has awarded to  
hereinafter designated as the "Contractor", Contract No.      which contract executed by said 
Contractor is dated 

WHEREAS,                                         , is designated as Surety on this bond, and 

WHEREAS, the Contractor named above, has entered into a contract with Marin Municipal Water 
District, hereinafter called the District, to perform and complete the work set forth in the 
Contract Documents named in the contract all now on file in the office of the Secretary of the 
District, as will more fully appear by reference to said contract, which is made a part hereof; and 

WHEREAS, Sections 3247 to 3252 inclusive of the Civil Code of the State of California (Statutes of 
1969, Chapter 1362), and any amendments thereof, require contractors upon public work to file 
with the body by whom such contract was awarded a good and sufficient bond to secure the 
claims to which reference is made in said sections, NOW THESE PRESENTS 

WITNESSETH: That the Contractor, as Principal, and the Surety named above, as Surety, are held 
and firmly bound unto any and all persons, firms or corporations furnishing materials, provisions, 
or other supplies used in, upon, for or about the performance of the work contracted to be done, 
and to all persons, firms or corporations renting or hiring implements or machinery for or 
contributing to the said work to be done and to all persons who perform work or labor of any 
kind or nature thereon, or in connection therewith, and to all persons who supply both work and 
materials, in the sum of                                             Dollars ($              ) lawful money of the United 
States of America, being not less than the total amount payable by the terms of said contract, for 
which payment well, truly and promptly to be made, we bind ourselves, our heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

The condition of the above obligation is such that if the Contractor, or the Contractor's 
subcontractors, fail to pay for any materials, provisions or other supplies used in, upon, for or 
about the performance of the work contracted to be done, or for any work or labor thereon of 
any kind, or for amounts due under the Unemployment Insurance Act with respect to such work 
or labor, the Surety will pay for the same, in an amount not exceeding the sum specified in this 
Bond, provided that any and all claims hereinunder shall be filed and proceedings had in 
connection therewith as required by the provisions of said Sections 3247 to 3252, inclusive, of 
the Civil Code of the State of California and any amendments thereof: PROVIDED ALSO, that in 
case suit is brought upon this Bond, reasonable attorney's fees and costs of suit, are to be 
included in the judgment therein rendered. 
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No prepayment or delay in payment and no change, extension, addition, or alteration of any 
provision of said contract or Contract Documents agreed to between the Contractor and the 
District, and no forbearance on the part of the District shall operate to release the Surety from 
liability on this Bond, and consent to make such alterations without further notice to or consent 
by the Surety is hereby given, and the Surety hereby waives the provisions of Section 2819 of the 
Civil Code of the State of California. 

Dated the day and year entered on the first page hereof. 

(Seal of Contractor)    
    (Contractor) 
 
 By   

 Title   

 By   

 Title  

 
(Seal of Surety)  
 
 
 
 
This signature of the By   
Surety on this Bond  
must be acknowledged Title  Title   
before a Notary Public)  
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MARIN MUNICIPAL WATER DISTRICT 
CORTE MADERA, CALIFORNIA 

 
MAINTENANCE BOND FORM 

Bond No. ____________ 
 
KNOW ALL MEN BY THESE PRESENTS: 

That, __________________________________________________________________    
          (Contractor) 
___________________________________________________________    as Principal,  
 
and ___________________________________________________________________    

(Surety) 
 
a corporation organized under the laws of the State of  ___________________________    
 
and authorized to do a surety  business in the State of  ___________________________    
 
as Surety, are held and firmly bound unto the Marin Municipal Water District  
 
in the sum of ________________________________     ($ _____________________), 

(Amount) 
 
lawful money of the United States of America, for the payment of which sum well and truly to be 

made, we bind ourselves, our heirs, executors, administrators, successors and  assigns, jointly and 

severally, firmly by these presents: 

 
SEALED with our seals and dated this _______ day of  ________________  201___ 
 
WHEREAS, on the _______________________________________________    , the said  
 
_______________________________________________________  ___ , as Contractor, 
 
entered into a contract for ______________________________________   __________ 

(Contract/Project) 
____________________________________________________________   __________  
 
for the sum of ___________________________________   __ ($ ___________________) 

(Amount) 
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WHEREAS, under the terms of the specifications for said work, the said _______  ______ 
(Contractor) 

is required to give a bond for _________________________  __ ($ _________________) 
(Amount) 

 
to protect the Marin Municipal Water District against the result of faulty materials or workmanship 

for a period of two years from and after the date of  the completion and acceptance of same, 

namely, until __       _____________________________________. 

NOW, THEREFORE, if the said ______________________________________________ 
(Contractor) 

shall, for a period of two years from and after the date of the completion and acceptance of same by 

said Marin Municipal Water District, replace any and all defects arising in said work, whether 

resulting from defective materials or defective workmanship, then the above obligation will be void; 

otherwise it will remain in full force and effect. 

PROVIDED FURTHER, that the Surety stipulates and agrees that no change, extension of time, 

alteration or addition to the terms of the contract for  

______________________________________________________________________  __ 
(Contract/Project) 

or the work to be performed thereunder or the specifications accompanying same  shall in any 

way affect its obligation on the Bond, and it hereby waives notice of any such change, extension 

of time, alteration or addition. 

___________________________________   
(Contractor) 

 
By_________________________________   

 
 

___________________________________   
(Surety) 

 
By_________________________________   
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WORKERS' COMPENSATION INSURANCE 

Before contract execution, the Successful Bidder shall furnish to the District satisfactory proof 
that he has taken out, for the period covered by the proposed contract, full worker's 
compensation insurance with an insurance carrier satisfactory to the District.  Such insurance 
shall cover all persons he may employ directly or through subcontractors in carrying out the work 
contemplated under the contract in accordance with the Act of the Legislature of the State of 
California known as the "Workers' Compensation Insurance and Safety Act", approved May 26, 
1913, and all acts amendatory thereof or supplement thereto.  Such insurance shall be 
maintained in full force and effect during the period covered by the contract. 

All workers' compensation policies shall be endorsed with the following specific language: 

"This policy shall not be cancelled without first 
giving thirty (30) days prior notice to Marin 
Municipal Water District by certified mail." 

If the Contractor fails to maintain such insurance, the District may take out compensation 
insurance to cover any compensation which the District or Contractor might be liable to pay 
under the provisions of said Act, as amended, by reason of any employee of the Contractor being 
injured or killed while engaged in the execution of the work covered by the contract.  The District 
will then deduct and retain the amount of the premiums for such insurance from any sums due 
the Contractor under the contract. 

If any injury occurs to any employee of the Contractor for which the employee, or his dependents 
in the event of his death, is entitled to compensation from the District under the provisions of 
said Act as amended, or for which compensation is claimed from the District, the District may 
retain out of the sums due the Contractor under the contract an amount sufficient to cover such 
compensation as fixed by said Act as amended, until such compensation is paid or until it is 
determined that no compensation is due.  If the District is compelled to pay such compensation, 
it will deduct and retain from such sums the amount so paid. 

PUBLIC LIABILITY INSURANCE 

Before contract execution, the Successful Bidder shall furnish to the District, satisfactory proof 
that he has adequate public liability insurance provided either by insurers admitted to do 
business in the State of California with at least an A.M. Best rating “A” or by non-admitted 
insurers with at least an A.M. Best rating of “A”, to protect himself against losses from liability for 
damages on account of bodily injuries, death, and/or property damage (including loss of use 
suffered or alleged to have been suffered by any person or persons), caused by or arising from 
the Contractor's performance under the contract.  The District shall have the right to 
approve/disapprove any insurance carriers or forms. 
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The Successful Bidder shall provide Personal Injury/Bodily Injury and Property Damage Insurance 
for all activities of the Successful Bidder and its subcontractors arising out of or in connection 
with this Contract, written on a commercial liability form including contractor's protective 
coverage and completed operations insurance in a amount not less than $1,000,000 combined 
single limit for each occurrence.  

The Successful Bidder shall also provide the District with automobile insurance including non-
owned automobile liability coverage in an amount not less than $1,000,000. 

Additional Requirements Public/General Liability Insurance and Automobile Liability Insurance: 

1. In addition to a satisfactory certificate of insurance, a list of the exclusion endorsements 
in the policy must be provided.  Coverage must be provided for subsidence, explosion, 
collapse, and underground excavation (General Liability). 

2. The Commercial General Liability must be an occurrence form, rather than claims made. 

3. The insurance carriers must be financially credible, with a rating from A.M. Best of at least “A”. 

4. The Contractor shall provide either the District’s Additional Insured Endorsement form 
(Page XIV-b) or a CG2010 11/85 form that contains the following endorsements: 

a. Names The Marin Municipal Water District, its officers, directors, officials, agents, 
employees and volunteers (MMWD) as additional insureds. 

b. Insurance to be primary concerning MMWD. 
c. Notice of cancellation as follows: The insurance afforded by this policy shall not be 

cancelled except after thirty days prior written notice by certified mail return receipt 
requested has been given to the MMWD. 

d. The inclusion of more than one insured shall not operate to impair the right of one 
insured against another insured, and the coverage afforded in the policy shall apply as 
though separate policies had been issued to each insured. 

 
Each such policy shall be endorsed with the "Additional Insured Endorsement" form on Page XIV-b.  
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ADDITIONAL INSURED ENDORSEMENT 

This endorsement modifies insurance provided under the following: 

Commercial General Liability Coverage:  Policy #         

 Policy Period        

Automobile Liability: Policy #         

 Policy Period        

INSURED: Name              

Address              

City/State/Zip _________________________________________________  

SCHEDULE 
 
The Marin Municipal Water District, its officers, officials, agents, employees and volunteers 
(MMWD). 
 
WHO IS AN INSURED 

Is amended to include as an insured the organization shown in the schedule above. 
 
1. The insurance shall be primary concerning the insured shown in the schedule above. 

2. The insurance afforded by this policy shall not be cancelled except after thirty days 
prior written notice by certified mail return receipt requested has been given to the 
MMWD. 

3. The referenced policy does not exclude explosion, collapse, underground excavation 
hazards or removal of lateral support. 

4. The inclusion of more than one insured shall not operate to impair the right of one 
insured against another insured, and the coverage afforded in the policy shall apply as 
though separate policies had been issued to each insured. 

Authorized Insurance Representative 

               
Signature         Date 
 
           
Print Name and Title 
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ADDITIONAL INSURED ENDORSEMENT 

This endorsement modifies insurance provided under the following: 

Commercial General Liability Coverage:  Policy #         

 Policy Period        

Automobile Liability: Policy #         

 Policy Period        

INSURED: Name              

Address              

City/State/Zip _________________________________________________  

SCHEDULE 
 
The Marin Municipal Water District, its officers, officials, agents, employees and volunteers 
(MMWD). 
 
WHO IS AN INSURED 

Is amended to include as an insured the organization shown in the schedule above. 
 
1. The insurance shall be primary concerning the insured shown in the schedule above. 

2. The insurance afforded by this policy shall not be cancelled except after thirty days 
prior written notice by certified mail return receipt requested has been given to the 
MMWD. 

3. The referenced policy does not exclude explosion, collapse, underground excavation 
hazards or removal of lateral support. 

4. The inclusion of more than one insured shall not operate to impair the right of one 
insured against another insured, and the coverage afforded in the policy shall apply as 
though separate policies had been issued to each insured. 

Authorized Insurance Representative 

               
Signature         Date 
 
           
Print Name and Title 
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MARIN MUNICIPAL WATER DISTRICT 
 
 

1. DEFINITIONS 
 

Whenever any of the following words or expressions, or pronouns in place of them, are 
used in the specifications or contract, they shall be understood to have the meanings 
given below: 

 
BIDDER – Any individual or entity submitting a proposal for the proposed work. 

 
CERTIFIED – Reference to certified documents in regard to the Labor Code are 
document forms that have been certified by the California State Department of 
Industrial Relations. 

 
COMPETENT PERSON – a competent person, as defined by OSHA is “one who is 
capable of identifying existing or predictable hazards in the surroundings or working 
conditions which are unsanitary, hazardous or dangerous to employees and who has 
authorization to take prompt corrective measures to eliminate them”. 

 
CONTRACT – The written agreement between the District and the Contractor 
covering the work.  All contract documents shall be deemed part of the contract. 

 
CONTRACT BONDS – The surety bonds furnished by the Contractor’s surety as a 
guaranty that he will (1) complete the work in accordance with the terms of the 
contract; (2) secure the payment of claims for labor and materials used in or for the 
work; and (3) guarantee maintenance of the facilities for the time period specified in 
the contract documents. 

 
CONTRACT DOCUMENTS – The contract documents shall include the Invitation for 
Proposal, the Notice to Contractors, the Proposal, the Bidding Sheet Schedule, the 
Contractor’s Experience and Financial Qualifications Sheet, the Contractor’s 
References, the Designation of Subcontractors form, the Contract bonds, the 
standard specifications, general specifications, technical specifications, reference 
specifications, supplemental specifications, general and detailed plans or drawings, 
special provisions, all executed supplemental agreements, addenda, permits, the 
contract, all general or special provisions pertaining to the work or materials, and all 
modifications issued after contract execution.  
 
CONTRACTOR – The individual who or entity which has executed a contract with the 
District to perform the work specified in the contract documents.  Under these 
specifications, Contractor shall include owners, partners, officers and agents 
authorized to act on behalf of the individual or entity under contract with the District. 
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CONTRACTOR’S EMPLOYEES – Any persons engaged in the execution of work under 
this contract, as direct employees of the Contractor or as employees of 
subcontractors. 

 
DATE OF SIGNING THE CONTRACT (or words equivalent) – The date upon which the 
contract for the proposed work with the signature of the Contractor affixed thereto, 
together with the bond prescribed by law, is signed by the District. 

 
DISTRICT – The Marin Municipal Water District, acting directly or through properly 
authorized agents, limited by the particular duties entrusted to them. 

 
EMPLOYEE – any person employed by the Contractor who is not under a separate 
contract with the Contractor (see definition of subcontractor). 

 
ENGINEER – The Manager of Engineering for the District, or his duly authorized 
representative, limited by the particular duties entrusted to him. 

 
INSPECTOR – The authorized representative of the Engineer assigned to make a 
detailed inspection of any or all portions of the work or materials therefore. 

 
MATERIAL OR MATERIALS – These words shall be construed to include construction 
materials (fabricated or otherwise), manufactured articles, machinery, and any other 
classes of materials or supplies, including the use of equipment and consumption of 
power and supplies, to be furnished in connection with the contract, except where a 
more limited meaning is indicated by the contract documents. 

 
PLANS OR DRAWINGS – All drawings made by or for the District pertaining to the 
work included in the contract documents. 

 
PROPOSAL - The written submittal which the bidder delivers to the District in 
response to an “Invitation for Proposal” and which sets forth the price(s) for which 
the Bidder offers to perform the proposed work. 

 
PROPOSAL GUARANTEE – The certified check, cash, cashier’s check, or bid bond to 
be furnished by the Bidder as a guarantee of execution of contract for the work if the 
Bidder is awarded the contract. 

 
PROVIDE – To furnish and install.   

 
REFERENCE SPECIFICATIONS –Those bulletins, standards, rules methods of analysis 
or test, codes, and specifications of other agencies, engineering societies, or 
industrial associations referred to in the contract documents.  These refer to the 
latest edition, including amendments in effect and published at the time of 
advertising the project, unless specifically referred to by edition, volume, or date. 
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REMOVE – To dismantle and dispose of off-site. 
 

SPECIAL PROVISIONS – The special provisions are specific clauses which set forth 
conditions or requirements particular to the project and which supplement or modify 
sections of the standard specifications. 

 
SPECIFICATIONS – The written direction, provisions, and requirements pertaining to 
the work.  The specifications include the special provisions, technical specifications, 
standard specifications, reference specifications and any attachments necessary, 
including addenda, to provide direction in regard to the work under this contract. 

 
STANDARD SPECIFICATIONS – The standard specifications of the District. 

 
SUBCONTRACTOR – An individual or entity under a written or verbal contract with 
the Contractor for the execution of any part of the work. 

 
SUCCESSFUL BIDDER – The bidder to whom the District awards the contract. 

 
SURETY – The individual or entity which the Contractor engages (through binding 
agreement)  to assume liability for all debts and responsibility for the acceptable 
performance and/or maintenance of work under this contract if the Contractor 
defaults. 

 
TECHNICAL SPECIFICATIONS – Technical specifications are that portion of the 
contract documents which delineate the work, materials, workmanship and payment 
aspects of bid items included on the Bidding Sheet Schedule of the contract. 

 
(THE) WORK – That which is to be constructed or done under the contract in 
accordance with the contract documents. 

 
2. TERMS 
 

Unless otherwise stated, wherever words “as directed”, “as required”, “as permitted”, or 
words of like effect are used, it shall be understood that the direction, requirement or 
permission of the Engineer is intended.  The words “sufficient”, “necessary”, “proper”, 
and the like, shall mean sufficient, necessary, or proper in the judgment of the Engineer.  
The words “approval”, “acceptable”, “satisfactory”, or other words of like import shall 
mean approved by, or acceptable to, or satisfactory to the Engineer. 

 
3. WORK TO BE DONE TO THE SATISFACTION OF THE DISTRICT 
 

The Contractor shall furnish all labor, materials, tools, and equipment, except as 
otherwise expressly specified, that are necessary or proper for completion of the work 
according to the contract. Work shall be performed and materials provided to the 
satisfaction of the District. 
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4. SATISFACTION OF DISTRICT 
 

Whenever in these specifications the satisfaction of the District must be met and the 
District makes a determination in good faith of satisfaction or dissatisfaction,  such 
determination shall be final and binding upon all parties. 

 
5. ENGINEER TO DIRECT THE WORK 
 

Work shall be performed under the general direction of the Engineer.  At his discretion, 
he may from time to time, choose the order and location of work to be done.  He may 
also, at his discretion and at any time, exercise general control over the work, to 
safeguard the interests of the District.   

 
The Contractor shall immediately comply with any and all orders and instructions given by 
the Engineer.  Nothing herein shall be construed to relieve the Contractor of any of his 
obligations or liabilities under the contract. 
 

6. COMPLIANCE WITH CONTRACT DOCUMENTS 
 

The Contractor must strictly comply with all requirements of the contract documents.  
Variance from such requirements shall be permitted only upon the advance written 
consent of the Engineer.  The Contractor may not rely upon any actual or alleged oral 
statement or representation of anyone purporting to waive, alter, or amend any such 
requirements.  

 
7. PRECEDENCE OF CONTRACT DOCUMENTS 
 

Inadvertent conflicts between sections of the Contract Documents may occur.  If there is a 
conflict among contract documents, the document highest in precedence shall control.  
The order of precedence shall be: 

  
a. Change Orders 
b. Special Provisions 
c. Contract Drawings 
d. Technical Specifications 
e. Standard Plans 
f. Standard Specifications 
g. Reference Specifications 

 
Change orders, supplemental agreements and approved revisions to plans and/or 
specifications will take precedence over documents listed above. 
 
In cases of a conflict between District specifications and local jurisdiction permit 
requirements, the Engineer shall determine precedence.  Any changes in permit 
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requirement shall be submitted in writing to the District for approval prior to installation 
of affected project components. 

 
8. INTERPRETATION OF SPECIFICATIONS 
 

Any discrepancy in, or misunderstanding of the contract documents shall be immediately 
referred to the Engineer.  The Engineer shall clarify the true intent and meaning of the 
contract documents, and any decision rendered shall be binding on the Contractor.  The 
Contractor will not be allowed to take advantage of any error or omission in the plans and 
specifications.  Suitable instructions will be given or corrections made when such error or 
omission is discovered. 

 
9. DRAWINGS 
 

The location and general arrangement of the facilities to be installed under the contract 
are as shown diagrammatically on the contract drawings. 

 
Additional drawings that may be necessary will be supplied by the District during the 
progress of the work, and such drawings shall become a part of the contract documents. 

 
10. DRAWINGS REQUIRED OF CONTRACTOR 
 

Within 30 calendar days after execution of the contract, the Contractor shall submit to the 
Engineer any drawings, catalog cuts, specifications, lists and graphs as required under 
these specifications.  Such submittals shall be reviewed and approved by the Contractor in 
regard to conformance to contract plans and specifications prior to submittal to the 
District.  They shall become part of the contract documents upon the District’s approval.  
Unless otherwise specified, five (5) copies of these materials shall be submitted.  If the 
materials submitted by the Contractor are in accord with acceptable practice and meet 
the requirements of these specifications, the Engineer will return one set marked “no 
exceptions noted” within 15 working days after their receipt at the Engineer’s office; 
otherwise said data will be returned to the Contractor within the 15 working day period 
with a statement of the points found unsatisfactory.  In such a case the Contractor, at his 
own expense, shall proceed at once to revise said materials until they shall be found 
satisfactory by the Engineer.  No fabrication shall start prior to the time the materials are 
determined to be satisfactory.   The Contractor shall have no claim for damages or 
extension of time because of any delays for revisions found necessary to fulfill the 
requirements of these specifications.  Regardless of such delays, the Contractor shall be 
liable to the District for any failure to complete the work as required by the contract 
documents.  Revisions of said materials shall be considered as changes necessary to meet 
the requirements of the specifications and shall not be taken as the basis of claims for 
extra work.  

 
Neither the inspection nor lack of inspection of any such materials shall constitute a 
waiver of any requirements of the contract documents or relieve the Contractor of any 
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obligations thereunder.  In addition, any deviation from the contract documents 
(including shop drawings, etc.) shall be brought to the attention of the Engineer by 
written notice.   Defective work, materials, and equipment may be rejected 
notwithstanding conformance with drawings, catalog cuts, specifications, lists and graphs 
inspected by the Engineer. 

 
11. SHORING PLAN 
 

Prior to excavation of any trench five (5) feet or more in depth, the Contractor shall 
submit to the District a detailed plan showing the design of shoring, bracing, sloping or 
other provisions to be made for worker protection from the hazard of caving ground.  If 
the plan varies from the standard shoring systems indicated in the State Division of 
Industrial Safety, CAL/OSHA Construction Safety Orders, the plan shall be prepared by a 
registered civil or structural engineer.  No excavation shall start until the Engineer has 
accepted the plan and the Contractor has furnished the Engineer with a copy of the 
CAL/OSHA permit pertaining to the work.  In addition, no excavation shall be allowed until 
the Contractor furnishes the Engineer with a copy of the project notification forms or 
(letters) he has forwarded to the CAL/OSHA District Office.   

 
12. BONDS 
 

As a part of the contract execution, the Contractor shall file with the District two 
corporate surety bonds, each in the sum not less than 100% of the total contract price.  
The  “Performance Bond” is to guarantee faithful performance of all work, within the time 
prescribed, in a manner satisfactory to the District, and that all material and workmanship 
will be free from original or developed defects.  The “Payment Bond” (Material and Labor 
Bond) is to satisfy claims of material suppliers and of mechanics and laborers employed by 
the Contractor on the work.  The bonds shall be maintained by the Contractor in full force 
and effect until the work is accepted by the District, and until all claims for materials and 
labor are paid.  Upon completion of the contract work, the Contractor shall provide the 
District with a maintenance bond as specified in Article 27 of these general specifications. 

 
Should any bond become insufficient, the Contractor shall increase or replace the bond as 
necessary within 10 days after receiving notice from the District. 

 
Should any Surety at any time be unsatisfactory to the District, notice will be given the 
Contractor to the effect.  No further payments shall be deemed due or will be made under 
the contract until a new Surety shall qualify and be accepted by the District. 

 
Changes in the work, or extensions of time, made pursuant to the contract, shall in no 
way release the Contractor or Surety from their obligations.  Notice of such changes or 
extensions shall be waived by the Surety. 
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13. WORKERS’ COMPENSATION INSURANCE 
 

Before contract execution, the Successful Bidder shall furnish to the District satisfactory 
proof of compliance with Labor Code Section 3700 which requires  every contractor to 
secure the payment of compensation to his employees, and to be insured against liability 
for workers’ compensation.  All workers’ compensation policies shall be endorsed with 
the following specific language:  “This policy shall not be cancelled without first giving 
thirty (30) days prior notice to the Marin Municipal Water District by certified mail.”   

 
14. PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 
 

Before contract execution, the Successful Bidder shall furnish to the District satisfactory 
proof that he has the insurance coverage described on Pages XIV and XIV-a of the legal 
section of these specifications.   

 
The required minimum amount of public liability insurance may be increased if in the 
judgment of the District, conditions on the work warrant such increase. The Contractor 
shall increase the amounts of the insurance in accordance with any such determination by 
the District. 

 
If the Contractor fails to maintain such insurance, the District may take out Public Liability 
Insurance covering the District for any damages caused by or arising from the Contractor's 
performance under the contract, and deduct the amount of the premiums for such 
insurance from any sums due the Contractor under the contract.  

 
Contractor shall forward any third party claims for personal injury or property damage 
made against District which are alleged to have been caused by Contractor to Contractor's 
public liability insurance carrier as soon as they are brought to Contractor's attention if 
they are not paid immediately by Contractor. Contractor shall cooperate with the District 
in the evaluation of such claims to assure their speedy resolution. Nothing herein 
contained shall be construed as limiting in any way the extent to which the Contractor 
may be held responsible for payment of damages resulting from his operations. 

 
15. PERMITS, LICENSES AND FEES 
 

The Contractor shall procure all necessary permits and licenses, pay all charges and fees 
(including fees for encroachment, special, and street (opening permits) and give all 
notices necessary for the due and lawful prosecution of work unless otherwise expressly 
provided.  The Contractor shall furnish the District with copies of all permits, licenses and 
notices procured by him for prosecution of the work. 

 
The Contractor shall pay all sales taxes and fees levied on material, supplies, or equipment 
purchased by him and used on or incorporated into the work, and all other taxes properly 
assessed against his equipment or property used in connection with the work. 
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The Contractor shall conform to the requirements of permits issued by jurisdictions in the 
project area regardless of the party who applied for the permit.  Failure to comply with 
requirements of the jurisdictions or the District’s efforts to comply with those 
requirements, shall be deemed a breech of contract and may result in termination of the 
contract. 

 
In cases of a conflict between District specifications and local jurisdiction permit 
requirements, the Engineer shall determine precedence.  Any changes to permit 
requirements shall be submitted in writing to the District for approval prior to installation 
of affected project components.  The permit changes shall be authorized by the 
permitting jurisdiction and any cost adjustments shall be negotiated between the 
Contractor and the District. 

 
16. PROGRESS SCHEDULE AND ORDER OF COMPLETION 
 

To insure completion of the work within the time limits specified, and to assist the District 
in the scheduling of other work, the contractor shall submit to the District within five (5) 
working days after the Award of Contract, a detailed schedule showing the proposed 
dates of beginning and completion of all significant items of work under the contract.  If 
the actual progress of the work varies materially from the proposed schedule or if the 
Contractor proposes to change it for any reason, he shall submit to the District the revised 
construction schedule which he proposes to follow.  The proposed original and revised 
schedule shall be adequate, in the opinion of the District, to meet the requirements for 
completion of the work as herein set forth.  If, in the opinion of the District, the 
Contractor’s proposed schedule or the actual progress of the work is insufficient to meet 
the specified requirements, the Contractor shall take such steps as are necessary to 
accomplish the required progress and completion.  When in the judgement of the District, 
it is necessary to accelerate any part of the work ahead of schedule, the Contractor shall, 
when directed, concentrate his efforts on such part of the work.  The District reserves the 
right to reschedule work due to lack of timely submittal of schedules or notification of 
schedule changes. 

 
17. LAWS AND REGULATIONS 
 

The Contractor shall keep himself fully informed of and shall strictly comply with all laws, 
regulations and orders of properly constituted authorities affecting the contract, the 
material to be supplied, the work to be done, and the persons connected with the work.  
Persons authorized by the District or any such authorities may at any time enter upon any 
part of the work to ascertain compliance with such laws, regulations or orders. 

 
18. LICENSING OF CONTRACTORS 
 

The Contractor shall have a valid license issued by the Contractor’s State License Board for 
the class of work covered by this contract during the entire term of this contract.  The 
District may prohibit the Contractor from performance of any part of the contract until he 
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is properly licensed.  No such prohibition placed on the Contractor shall constitute 
grounds for any delay in any completion date or time agreed upon in the contract. 

 
19. CONTRACTOR’S LEGAL ADDRESS 
 

The address given on the proposal is designated as the legal address of the Contractor, 
but such address may be changed at any time by written notice delivered to the District.  
The delivery or deposit of any drawing, notice, letter or other communication to such 
legal address, post office or U.S. Postal Service box shall constitute legal and sufficient 
service upon the Contractor. 

 
20. SUBCONTRACTS, ASSIGNMENTS 
 

The Contractor shall constantly give his personal attention to the faithful prosecution of 
the work; he shall keep the work under his personal control and shall not assign nor 
subcontract the whole or any part thereof, except as provided herein.  
 
The Contractor shall not substitute any other person or firm in the place of any of the 
subcontractors stated in the contract documents, nor shall any subcontractor assign or 
transfer his subcontract or permit the same to be performed by any other Contractor, 
without the written approval of the District.  If the Contractor fails to specify a 
subcontractor for any portion of the work to be performed under this contract, he has 
agreed to perform such portion of work without subcontracting and shall not be 
permitted to subcontract that portion of work except as hereinafter provided.  Should the 
Contractor subcontract any portion of the work for which he has not named a 
subcontractor nor received District consent, he is in material violation of the contract and 
the District has the right to cancel the contract. 

 
In regard to sub-contractors indicated in the contract documents, the District may request 
that the Contractor submit a copy of each contract which he proposes for subcontractor 
for assignment of any portion of the work.  Whenever a contractor or subcontractor 
subcontracts work with a value of 25% or more of the total contract price, the contractor 
or subcontractor shall submit information to the District regarding those parties to whom 
the subcontracts are to be assigned.  This information will enable the District to 
determine the responsibility and standing of the proposed subcontractor or assignee.  No 
subcontract or assignment will be approved unless the original contract between the 
Contractor and the District is made a part thereof, nor unless it appears to the District 
that the proposed subcontractor or assignee is in every way reliable, responsible and fully 
able to perform and complete the portion of the work covered by the proposed 
subcontract or assignment.  Should the District determine that any subcontractor does 
not have the experience or financial qualifications to perform said portion of the work, or 
that he is unable to provide in due time the necessary labor, materials, tools or 
equipment to perform said portion of the work, or is otherwise unacceptable, the 
Contractor shall be notified in writing.  He shall then substitute an acceptable 
subcontractor or shall perform said work without subcontracting it. 
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Subsequent to contract execution, any proposal to subcontract any portion of the work in 
excess of one half of one percent of the total original bid amount must comply with Public 
Contract Code Section 4100 et seq. 

 
No subcontract or assignment shall relieve the Contractor or his Sureties of any liability or 
obligation under the contract. 

 
21. ANTITRUST CLAIMS 
 

The Contractor is notified pursuant to Government Code Section 4551 that: 
 

In entering into a public works contract or a subcontract to supply goods, services or 
materials pursuant to a public works contract, the Contractor or subcontractor offers and 
agrees to assign to the awarding body all rights, title, and interest in and to all causes of 
action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the 
Cartwright Act (Chapter 2 commencing with Section 16700 – of Part 2 of Division 7 of the 
Business and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the public works contract or the subcontract.  This assignment shall be made 
and become effective at the time the awarding body tenders final payment to the 
Contractor, without further acknowledgement by the parties. 

 
22. FAIR EMPLOYMENT PRACTICES 
 

This contract is subject to the provisions of the California Fair Employment and Housing 
Act (Government Code Section 12900 et seq.) which state that the Contractor and 
subcontractors shall not discriminate against any employee or applicant for employment 
because of  sex, race, color, religion, ancestry, or national origin.  The Contractor and 
subcontractors shall take affirmative action to ensure that employment of applicants and 
treatment of employees conform to the code.  Such action shall include, but be not 
limited to the following areas of consideration: Employment standards, qualifications, 
reclassifications, job upgradings, demotions, transfers, recruitments, recruitment 
advertisements, layoffs or terminations, payment rates or other forms of compensation, 
and selection for training, including apprenticeship.    The Contractor and subcontractors 
shall post in conspicuous places, available to employees and applicants for employment, 
notices to be provided by the State setting forth the provisions of said Act. 

 
The Contractor and any subcontractors under him shall permit access to records of 
employment, employment advertisements, application forms, and other pertinent data by 
the California Fair Employment and Housing Commission, or any other agency of the State 
designated to investigate compliance with this article. 
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23. WAGES, HOURS, APPRENTICES 
 

a. Prevailing Wage.  Pursuant to the statutes of the State of California, the State 
Director of Industrial Relations has ascertained and determined the general 
prevailing rate of per diem wages, and rates for overtime and legal holidays, in the 
locality in which this work is to be performed for each craft or type of worker or 
mechanic needed to execute the Contract.  The prevailing rates so determined are 
available for inspection at the Agency office and form a part of the Contract 
Documents.  The Contractor shall post at the job site(s) a copy of the applicable 
determinations by the State Director of the prevailing rate of per diem wages. 

 
The Contractor shall be responsible for compliance with Section 1775 of the Labor 
Code, which reads in part as follows:  “The contractor shall as a penalty to the state 
or political subdivision on whose behalf the contract is made or awarded, forfeit fifty 
dollars ($50) for each calendar day, or portion thereof, for each workman paid less 
than prevailing rates as determined by the director for such work or craft in which 
such workman is employed for any public work done under the contract by him or 
by any subcontractor under him.  The difference between such prevailing wage rates 
and the amount paid to each workman for each calendar day or portion thereof for 
which each workman was less than the prevailing wage rate shall be paid to each 
workman by the contractor.”  Any individual who is not a subcontractor for the 
Contractor shall be considered an employee and shall be paid prevailing wage rates 
in accordance with the Labor Code as mentioned above. 

 
b. Eight Hour Day Limitation.  In accordance with the provisions of Article 3, Chapter 1, 

Part 7, Division 2 of the Labor Code, State of California, and in particular Sections 
1810 to 1815 thereof, inclusive, eight (8) hours labor shall constitute a day’s work 
and no laborer, worker, or mechanic in the employ of said Contractor, or any 
subcontractor doing or contracting to do any part of the work contemplated by this 
Contract, shall be required or permitted to work more than eight (8) hours in any 
one calendar day, and forty (40) hours in any one calendar week, except as provided 
for in Section 1815.  Section 1815 provides that work performed by employees of 
the Contractor in excess of eight (8) hours per day or forty (40) hours per week shall 
be permitted upon public works projects, provided such excess work hours are 
compensated at one and a half times prevailing wage rates.  The Contractor shall be 
subject to compliance with Section 1813 of the Labor  Code, which reads in part as 
follows:  The contractor shall, as a penalty to the State or political subdivision on 
whose behalf the contract is made or awarded, forfeit twenty-five dollars ($25) for 
each workman employed in the execution of the contract by the contractor or by 
any subcontractor for each calendar day during which such workman is required or 
permitted to work more than eight (8) hours in any one calendar day and 40 hours in 
any one calendar week in violation of the provisions of this article. 

 
c. Payroll Records.  The Contractor shall be responsible for compliance with Section 

1776 of the Labor Code, which reads, in part, as follows: 
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(1) Each Contractor and subcontractor shall keep an accurate payroll record, 

showing the name, address, social security number, work classification, straight 
time and overtime hours worked each day and week, and the actual per diem 
wages paid to each journeyman, apprentice, worker or other employee 
employed by him or her in connection with the public work. 

 
(2) The payroll records enumerated under subdivision a. shall be certified and shall 

be available for inspection at all reasonable hours at the principal office of the 
Contractor on the following basis: 

 
(a) A certified copy of an employee’s payroll record shall be made available 

for inspection or furnished to the employee or his or her authorized 
representative on request. 

 
(b) A certified copy of all payroll records enumerated in subdivision a. shall 

be made available for inspection or furnished upon request to a 
representative of the body awarding the contract, the Division of Labor 
Standards Enforcement, and the Division of Apprenticeship Standards of 
the Department of Industrial Relations. 

 
(c) A Certified copy of all payroll records enumerated in subdivision a. shall 

be made available upon request by the public for inspection or copies 
thereof made; provided, however, that a request by the public shall be 
made through either the body awarding the contract, the Division of 
Apprenticeship Standards, or the Division of Labor Standards 
Enforcement.  If the requested payroll records have not been provided 
pursuant to paragraph (2), the requesting party shall, prior to being 
provided the records, reimburse the costs of preparation by the 
contractor, subcontractors, and the entity through which the request was 
made.  The public shall not be given access to the records at the principal 
office of the contractor. 

 
(3) Each Contractor shall file a certified copy of the records enumerated in 

subdivision a. with the entity that requested the records within 10 days after 
receipt of a written request.   

 
(4) Any copy of records made available for inspection as copies and furnished upon 

request to the public or any public agency by the awarding body, the Division of 
Apprenticeship Standards, or the Division of Labor Standards Enforcement shall 
be marked or obliterated in such a manner as to prevent disclosure of an 
individual’s name, address, and social security number.  The name and address 
of the contractor awarded the contract or performing the contract shall not be 
marked or obliterated. 
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(5) The Contractor shall inform the body awarding the contract of the location of 
the records enumerated under subdivision a., including the street address, city 
and county, and shall, within five working days, provide a notice of a change of 
location and address. 

 
(6) In the event of noncompliance with the requirements of this section, the 

Contractor shall have 10 days in which to comply subsequent to receipt of 
written notice specifying in what respects the Contractor must comply with this 
section.  Should noncompliance still be evident after the 10-day period, the 
Contractor shall, as a penalty to the state or political subdivision on whose 
behalf the contract is made or awarded, forfeit twenty-five dollars ($25) for 
each calendar day, or portion thereof, for each worker, until strict compliance 
is effectuated. 

 
d. Apprentices.  Attention is directed to the provisions in Section 1777.5, 1777.6, and 

1777.7 of the Labor Code concerning the employment of apprentices by the 
Contractor or any subcontractor under him.  The Contractor shall be responsible for 
compliance with Section 1777.5, if applicable, which reads, in part, as follows: 

 
“The contractor or subcontractor, if he is covered by this section, upon the issuance 
of the approval certificate, or if he has been previously approved in such craft or 
trade, shall employ the number of apprentices or the ratio of apprentices to 
journeymen stipulated in the apprenticeship standards.  Upon proper showing by 
the contractor that he employs apprentices in such craft or trade in the state on all 
of his contracts on an annual average of not less than one apprentice to each five 
journeymen, the Division of Apprenticeship Standards may grant a certificate 
exempting the contractor from the 1-to-5 ratio as set forth in this section.  This 
section shall not apply to contracts of general contractors involving less than thirty 
thousand dollars ($30,000) or 20 working days or to contracts of specialty 
contractors not bidding for work through a general or prime contractor, involving 
less than two thousand dollars ($2,000) or fewer than five working days.” 

 
24. CERTIFIED PAYROLL SUBMITTALS AND COST DATA 
 

The Contractor and any subcontractors under him, shall comply with the requirements of 
Labor Code Section 1776 regarding payroll records and shall submit to the Engineer 
certified copies of payroll records as required by Labor Code Section 1776(a) on a weekly 
basis. 

 
In addition, for the District to fairly and accurately ascertain the cost of any item of work, 
the Contractor will be required to maintain, on a daily basis, a full detailed report of the 
previous day's work.  This report shall show the number and names of persons employed, 
the hours worked at each rate of pay, the time and cost of rental of each piece of 
equipment used, the amount and cost of each class of material used, and any other costs 
to the Contractor, all as applied to each subdivision of the work.  Typical forms of the 
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report will include daily timecards, payrolls, vouchers, invoices, etc.  The reports will 
provide a clear distinction between the direct costs of extra work paid for on a force 
account basis and the costs of other operations.  The daily reports must be submitted 
with all extra work claims paid for on a force account basis, and as otherwise requested by 
the Engineer. 

 
25. TRAVEL AND SUBSISTANCE PAY 

 
a. As required by Section 1773.8 of the California Labor Code the Contractor shall make 

travel and subsistence payments to each worker needed to execute the work.  Such 
travel and subsistence payments are defined in the applicable collective bargaining 
agreements filed in accordance with this Section. 

 
b. To establish such travel and subsistence payments, the representative of any craft, 

classification, or type of worker needed to execute the contracts shall file with the 
Department of Industrial Relations fully executed copies of collective bargaining 
agreements for the particular craft, classification or type of work involved.  Such 
agreements shall be filed within ten (10) days after their execution and thereafter 
shall establish such travel and subsistence payments whenever filed thirty (30) days 
prior to the call for bids. 

 
26. GUARANTEE 
 

The Contractor guarantees that all work performed by him, and all structures furnished 
and installed or constructed by him under this contract, will fully meet all requirements of 
the contract documents. 

 
For a period of two years after final acceptance of the work, the Contractor shall 
guarantee his workmanship by agreeing to maintain all of the facilities or structures 
furnished and installed or constructed by him under the contract.  Partial use or 
occupancy of the work by District prior to final acceptance of the entire work shall not be 
deemed to start the guarantee period. Should any installed facilities fail to fulfill any of 
the requirements of the contract, the Contractor shall promptly repair or replace 
unsatisfactory material and repair any facilities as directed by the Engineer. Such repairs 
and replacements shall not inconvenience the District. All costs shall be borne by the 
Contractor.  The Contractor shall not be liable for damage caused by other parties who 
damage facilities installed by the Contractor. 

 
Should the Contractor fail to act promptly in accordance with this requirement, or should 
the circumstances require repairs or replacements before the Contractor can be notified 
or can respond to notification, the District may at its option, make the necessary repairs 
or replacements, and the Contractor shall pay to the District all costs of such repairs, 
including applicable overhead. 
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The Contractor shall be responsible for the full cost incidental to making good any and all 
of the above guarantees and agreements. The above guarantees and agreements are 
covenants, the performance of which shall be binding upon the Contractor and his 
sureties. 

 
27. MAINTENANCE BOND 
 

To insure the District of the protection which the guarantee is to provide, the Contractor 
shall, except where otherwise specified, provide a surety bond in the amount of 25% of 
the final total contract price. The final total contract price shall include contract 
adjustments, extra work and credits. It shall not include overtime chargeable to the 
Contractor, liquidated damages and other adjustments unrelated to specific work items. 
The bond must be delivered to the District by the Contractor following the semi-final 
payment in order that the Notice of Completion can be recorded. The bond may be 
included in combination with a performance and/or payment bond, but in no case shall 
the maintenance bond be less than 25% of the final total contract price. The maintenance 
bond shall be in effect for two years following the date Notice of Completion is recorded 
unless otherwise specified. 

 
In the event that the Contractor must repair installed facilities within the two year 
maintenance period, the Contractor shall provide an additional one year maintenance 
bond covering the repaired facility as determined by the Engineer 

 
28. REASONABLE ASSURANCES 
 

Each party to this agreement undertakes the obligation that the other’s expectation of 
receiving due performance will not be impaired.  When reasonable grounds for insecurity 
arise, with respect to performance of either party, the other may, in writing, demand 
adequate assurance of due performance and until the requesting party receives such 
assurance may, if commercially reasonable, suspend any performance for which the 
agreed return has not been received.  “Commercially reasonable” includes not only the 
conduct of the party with respect to performance under this agreement but also conduct 
with respect to other agreements with parties to this agreement or others.  After receipt 
of a justified demand, failure to provide within a reasonable time, not to exceed 30 days, 
such assurance of due performance as is adequate under the circumstances of the 
particular case is a repudiation of this agreement.  Acceptance of any improper delivery, 
service, or payment does not prejudice the aggrieved party's right to demand adequate 
assurance of future performance.  
 

29. WORK INCLUDED 
 

The Contractor shall perform all work as described in the contract documents.  In the 
performance of the work, the Contractor shall furnish all material not specifically 
indicated as being furnished by the District and shall install all necessary material, 
whether furnished by the District or by the Contractor, as indicated in the contract 
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documents.  All work shall be so performed that upon completion of the contract, the 
work is ready for use. 

 
30. WORK AND MATERIAL QUALITY 
 

All work shall be performed in a workmanlike manner in conformity with the best 
accepted construction and installation practices.  Unless otherwise specified, work shall 
be performed at a minimum in accordance with the applicable sections of the current 
standards of the American Water Works Association (AWWA), the American National 
Standards Institute (ANSI), the American Society for Testing and Materials (ASTM), the 
American Welding Society (AWS), the National Electrical Manufacturing Association 
(NEMA), the Instrument Society of America (ISA), the Uniform Building Code (UBC), the 
American Concrete Institute (ACI), and other generally accepted national quality control 
organizations which issue standard specifications. 

 
Material or manufactured articles shall be new and shall be of the best grade, in quality 
and workmanship, obtainable in the market from firms of established good reputation, or, 
if not ordinarily carried in stock, shall conform to the usual standards for first class 
material or articles of the kind required, with due consideration of the use to which they 
are to be put.  In the event that requirements for any materials to be used in the work are 
not specifically set forth in these specifications, the Contractor shall submit information 
regarding the materials he intends to use to the Engineer for the District’s written 
approval prior to use in the work. 

 
31. RESPONSIBILITY OF CONTRACTOR 
 

Except as indicated under changed conditions (Article 47), the Contractor shall take all 
responsibility for the work.  He shall bear all losses resulting to him or to the District on 
account of the amount or character of the work or because the nature of the ground in or 
on which the work is done is different from what is assumed or expected or on account of 
weather, flood, unforeseen difficulties, accidents, or any other causes.   He shall assume 
the defense of and indemnify and hold harmless the District and its officers, agents, and 
employees, from all claims of any kind arising from the performance of the contract, 
including claims for personal injury or death, claims for damage to property and claims for 
loss of business, and including all such claims as may be presented or asserted by officers, 
agents or employees of the Contractor, officers, agents, or employees of the District, and 
officers, agents or employees of subcontractors or third parties. 

 
The District will call to the Contractor’s attention all job site conditions or activities known 
to the District which are likely to create a risk of physical harm to workers or the public.  
The District will also note any failure to comply with safety rules and regulations when 
observed or made known to the District, and direct the Contractor to take immediate 
remedial action to correct such conditions or activities. 
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In the event that immediate action is not taken by the Contractor to comply with 
applicable safety rules and regulations and to correct such dangerous conditions or 
activities, the District reserves the right to stop work under the contract until corrective 
action is taken by the Contractor.  All delays caused by such stoppage of work for failure 
of the Contractor to take remedial action will be chargeable to the Contractor, and will 
not be considered as unavoidable delay, as defined in these specifications. 

 
Regardless of any suggestion, direction or other activity by the District, the Contractor and 
its Surety will continue to indemnify and hold the District harmless under the foregoing 
provisions of this article.  Likewise, any failure of the District to detect or to call attention 
to any such condition or lack of compliance with safety rules shall in no way relieve the 
Contractor of his obligations under the contract. 

 
32. CONTRACTOR TO SUPPLY SUFFICIENT LABOR, EQUIPMENT AND MATERIAL 
 

The Contractor shall at all times keep upon the premises a sufficient amount of material, 
shall have proper equipment available at the job site, and shall employ a sufficient 
number of workers to prosecute the work according to the contract documents. 

 
Should the Contractor, at any time during the progress of the work, refuse, neglect, or 
otherwise fail to supply sufficient material, labor, tools and equipment to prosecute the 
work at such necessary rate, the District may notify the Contractor in writing to furnish 
whatever the Engineer determines necessary to do so.  If the Contractor does not comply 
with such notice from the District within 3 working days of the date of notice, the District 
shall have the right to provide the materials and workers to finish the work, and to deduct 
incurred expenses from any monies due or which may thereafter become due, under the 
contract. 

 
If the Contractor fails to perform daily tasks (e.g. cutback installation, clean-up), the 
District shall have the right to complete such tasks and deduct the incurred cost from 
payments due to the Contractor. 

 
The amount of any such payment shall be deducted from the fund or appropriation set 
aside for the purposes of the contract and charged to the Contractor as if paid to him. 

 
The District shall have the option to terminate the contract should the Contractor at any 
time during the progress of the work neglect, refuse or be unable, in the judgment of the 
District, to supply sufficient material or workers to prosecute the work at the rate 
necessary to complete it within the time specified in the contract. 

 
33. CONSTRUCTION PLANT, EQUIPMENT AND METHODS 
 

The Contractor’s plant and equipment and his methods and organization for handling the 
work, shall be such as will secure a satisfactory quality of work, and a rate of progress 
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which, in the judgment of the Engineer, will insure the completion of the work as 
specified in the contract documents. 

 
The Contractor shall give the Engineer complete, advance written information regarding 
his plans for prosecuting all parts of the work. If at any time in the judgment of the 
Engineer, the Contractor’s plant or equipment or any of his methods of executing the 
work are unsafe, or inadequate to insure the required quality or rate of progress of the 
work, the Contractor may be ordered to increase or improve his facilities or methods 
accordingly.  The Contractor shall promptly comply with such orders; but neither 
compliance with such orders nor failure of the Engineer to issue such orders shall relieve 
the Contractor from his obligation to secure the degree of safety, the quality of work and 
the rate of progress required by the contract.  The Contractor alone shall be responsible 
for the safety, adequacy and efficiency of his plant, equipment and methods. 

 
34. COOPERATION 
 

The Contractor shall cooperate with all other contractors and workers who may be 
employed by the District on any work in the vicinity of the work to be done under the 
contract.  The Contractor shall conduct the work to avoid interference with the work of 
such contractors or workers.  He shall also assume all liability for any damage to the work 
of other contractors or injury to employees of the District resulting from his work. 

 
Any difference or conflict which may arise between the Contractor and other contractors 
or between the Contractor and District employees in regard to their work shall be 
resolved by the Engineer.  The District shall have full authority to coordinate the timing 
and integration of associated projects or contracts and the Contractor agrees to follow 
and be bound by the decisions of the Engineer. The Contractor shall suspend or continue 
any part of the work in a manner prescribed by the Engineer, when such suspension or 
prosecution is necessary to facilitate the work of other contractors or workers.  An 
extension of time for the completion of the work will be made for such period of time as 
the Engineer considers the Contractor to have been delayed in the final completion of the 
work by reason of the Engineer’s direction.  However, no damages or claims by the 
Contractor will be allowed for such delays. 

 
The Contractor shall be liable for any damage or delay to the work of the other 
contractors or workers which may be caused by unnecessary delay or carelessness on his 
part. 

 
35. INSPECTION 
 

All work and material (including the manufacture and preparation of such material) from 
the beginning of the construction until final completion and acceptance of the proposed 
work, shall be subject to the inspection and approval of the Engineer. 
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Unless otherwise authorized, work shall be done only in the presence of the Engineer.  
Any work done without proper inspection will be subject to rejection.  The Engineer shall 
at all times have access to the work during its construction or fabrication at shops and 
yards as well as the project site.  The Contractor shall provide every reasonable facility for 
ascertaining that all material and workmanship conform to the contract documents. 

 
Any work or material found to be in any way unsatisfactory or defective before the 
acceptance of the proposed work, shall be corrected or replaced immediately by the 
Contractor at his own expense, regardless of the fact that it may have been previously 
overlooked or passed by the Engineer.  Inspection of the work shall not relieve the 
Contractor of the obligation to fulfill all conditions of the contract. 

 
Whenever required by the Engineer, the Contractor shall furnish all labor, material, tools 
and equipment necessary to make an examination of any work under the contract that 
may be completed or in progress, even to the extent of uncovering or taking down 
portions of the previously inspected, finished work.  Where such uncovering or taking 
down is necessitated by the Contractor’s violation of law or breach of contract, or where 
such work is found unsatisfactory, the cost of making such examination and of 
reconstruction shall be borne by the Contractor.  If  work is found to be satisfactory, the 
examination and reconstruction costs will be borne by the District in the manner 
prescribed for payment for extra work. 

 
36. LINES, GRADES, MEASUREMENTS AND SURVEYS 
 

All work under the contract shall be done to the lines and grades indicated in the contract 
documents or prescribed by the Engineer. The Contractor shall lay out all work, including 
structures and pipelines, and shall be responsible for any errors resulting.  He shall 
provide all necessary surveys, field staking, and positioning for the construction of all 
components at the proper alignment, elevations, grades, and positions, as indicated on 
the Drawings and as required for the proper operation and function.  The Contractor shall 
stake his own work area limits as shown on the drawings.  
 
It may be necessary at times that portions of the Contractor’s work be discontinued for 
brief periods, in order that the Engineer may make measurements or surveys without 
interruptions or other interference that might impair the accuracy of the results.  At any 
time, on request of the Engineer, the Contractor shall discontinue his work to such extent 
as may be necessary for such purposes of the Engineer. 
 
No direct payment will be made to the Contractor for work or delays associated with the 
establishment or checks of lines, grades or measurements.  No extension of time will be 
allowed for such delays.  
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37. LINE AND GRADE CHANGES 
 

The Engineer may change the alignment, grade or dimensions of any portion of the work 
from those indicated in the contract documents at any time prior to startup or during 
work under the contract. 
 
Where such changes are minor in nature, the Contractor shall make no claim for any extra 
payment due to variations in natural conditions, amounts or construction expenses 
resulting from changes in lines, grades or dimensions.  However, if the change is 
substantial, and the Contractor can adequately demonstrate from his records the extra 
cost to him resulting from the change, payment for extra work will be allowed. 
 
If such a change involves abandonment of current contract work which was complete 
prior to the change by the Engineer, the Contractor will be paid for the abandoned work 
approved by the Engineer at the prices named in the contract.  No allowance or payment 
will be made for segments of the abandoned work performed subsequent to the notice of 
abandonment. 

 
38. COMMENCEMENT OF WORK 
 

The Contractor shall be ready to commence the contemplated work within the time limit 
stated in the agreement and to prosecute it diligently at such rate as will enable him to 
construct and finish the entire work within the time specified. 

 
In the event that conditions at the work site (due to the work of other contractors or for 
other reasons) prevent the Contractor from commencing and reasonably prosecuting the 
work on some substantial portion of the contract he shall notify the Engineer.  The 
Engineer will examine the conditions and notify the Contractor when work shall 
commence.  The District will grant an extension of time equal to the time between the 
official date for commencement as above determined and the revised date for 
commencement designated in the notice from the Engineer. 

 
Whenever the contract work is divided into two or more sections at separate locations, or 
is of such extent that any considerable portion of the work in a single location may be 
advantageously prosecuted, the Contractor may be required to proceed with work on 
such section or portion of the Contract. 

 
39. NOTICE OF COMMENCEMENT / CESSATION OF WORK 
 

Before any work under the contract is started, the Contractor shall inform the Engineer of 
the time and place of work commencement, and the nature of the work to be done, in 
order that the Engineer may make proper provision for inspection of the work, for 
furnishing of lines and grades and for making measurements for records and payment.  
Such information shall be given to the Engineer at least 4 working days in advance of the 
time at which the Contractor proposes to begin the work. 
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The Contractor shall inform the Engineer of any work cessation at the site.  Such notice 
shall include an estimate of the time which the Contractor expects to be off the job site.  
The Contractor shall notify the Engineer of his commencement of further work on the site 
at least one day prior to resumption of work. 

 
40. CHANGES AND EXTRA WORK 
 

The District may, upon written notice, order alterations in the amount or dimensions of all 
or any part of the work contemplated, and may order the Contractor to furnish any extra 
material and perform any extra work that the District may consider necessary or desirable 
for the proper construction and completion of the work. 

 
41. EXTRA WORK 
 

Any work which, in the judgment of the Engineer, is not covered by the contract 
documents is extra work.  The Contractor shall perform all such extra work when ordered 
in writing by the Engineer.  In the absence of a written order by the Engineer, the 
Contractor shall not be entitled to payment for said work, other than at bid prices.   

 
The Contractor shall receive compensation for such extra work at the prices contained in 
the original proposal submitted by him and incorporated in the contract documents, 
insofar as such prices are applicable.  Where existing contract bid items cannot be 
extended for payment of extra work, a change order will be executed between the District 
and Contractor.  The change order will be on the District's Change Order Form an example 
of which is included as Exhibit A in Appendix C of these specifications.  The remaining 
prices, either unit or lump sum, shall be agreed upon in writing by the Contractor and the 
Engineer.  If the Contractor and the Engineer fail to agree upon prices, the Contractor 
shall be paid on a force account basis pursuant to Article 42.  Payment for extra work will 
be included in progress estimates after execution of an approved contract change order. 

 
All bills or claims for extra work shall be filed in writing with the Engineer within 30 days 
after performance of such extra work.  No bill or claim shall be valid unless claimed in 
writing within that time.  In the event a dispute arises between the District and the 
Contractor as to what work is covered by the contract and what work is extra work, the 
Contractor shall proceed with the work per the direction of the Engineer as defined under 
Article 47, "Changed Condition and Hazardous Wastes." 

 
42. FORCE ACCOUNT WORK 
 

When extra work payment is made on a force account basis, the labor, material and 
equipment used in performance of such work shall be subject to the approval of the 
Engineer and compensation determined as described in Section 9-1.03 of the CALTRANS 
Standard Specifications in effect on the contract bid date, except as modified herein: 
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The Contractor will be paid direct costs for labor and equipment used in performing the 
work at a minimum rate equal to the Department of Industrial Relations "Prevailing Wage 
Rate" for labor and  at a rate equal to CALTRANS "Equipment Rental Rates" for 
equipment.  Payment for force account work, as described herein, shall constitute full 
compensation to the Contractor and subcontractors for all direct and indirect costs 
related in any way to this work and its effect on other work already under the contract.  
The total payment, as indicated above, shall be deemed to be the actual cost of work and 
shall constitute full compensation for that work.  No additional markup shall be made to 
reimburse the Contractor for administrative costs associated with work performed by its 
subcontractors or for bond fees. 

 
On a daily basis, all force account work shall be reported on the District's "Daily Extra 
Work Report" sheets an example of which is included as Exhibit B in Appendix C of these 
Specifications.  The report sheets shall be considered the Contractor's claim of the force 
account work done.  Receipt or acknowledgment by the District of such report sheet does 
not constitute acceptability for payment or acceptance of "extra work" status for work.  In 
case of any disagreement as to the amount of any force account work done and its value, 
the decision of the Engineer shall be final.  The Contractor shall also submit photocopies 
of the applicable Department of Industrial Relations prevailing wage rate and CALTRANS 
equipment rental rate sheets, with the worker classifications and equipment used on the 
force account work highlighted, for District reference and attached to the appropriate 
report. 

 
In addition to the District's report sheets, the Contractor will be required to meet the 
submittal requirements of Article 24, "Certified Payroll and Cost Data". 

 
43. ACCEPTANCE OF WORK 
 

When the Contractor is satisfied that all work is complete and ready for use, he shall 
notify the District in writing to that effect.  Upon receipt of such notice, the Engineer will 
make a verification inspection.  If the work is found to be satisfactory, the Contractor will 
be notified in writing and appropriate payment authorized. 

 
44. WORK BEYOND COMPLETION DATE DOES NOT WAIVE DISTRICT’S RIGHTS 
 

In the event that the District allows the Contractor to continue work beyond the original 
completion date or revised completion date modified by time extension(s), such action 
shall not constitute a waiver of the District’s right to collect liquidated damages as 
provided or of any other rights of the District under the contract. 

 
45. TERMINATION OF CONTRACT 
 

After giving the Contractor seven (7) days written notice, the District may, without 
prejudice to any other right or remedy, terminate the contract if: 
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a. The Contractor files for protection under the Bankruptcy Act; 
b. a general assignment is made for the benefit of the Contractor’s creditors; 
c. a receiver is appointed for the Contractor; 
d. the Contractor persistently or repeatedly refuses or fails to supply enough 

properly skilled workers or proper material; 
e. the Contractor fails to make prompt payment to subcontractors or for material 

or labor; 
f. the Contractor persistently disregards laws or regulations or the orders of the 

District; 
g. the Contractor is otherwise guilty of a material breach of any provision of the 

contract. 
 
Upon contract termination, the District will take possession of the premises, all material, 
tools, and appliances and finish the work by whatever method it may deem expedient.  
The Contractor shall not be entitled to receive any further payment until the work is 
finished.  If the unpaid balance of the contract price shall exceed the expense of finishing 
the work, including compensation for additional managerial and administrative services, 
such excess shall be paid to the Contractor.  If such expense shall exceed such unpaid 
balance, the Contractor shall pay the difference to the District.  All expenses incurred by 
the District and the damage incurred through the Contractor’s default, shall be certified 
by the Engineer. 

 
46. CANCELLATION OF CONTRACT 
 

District may, at any time, cancel this Contract and the Work hereunder, in whole or part, 
for District’s convenience and without cause, upon written notice.  Such written notice 
shall state the extent and effective date of such Cancellation, and on such effective date 
Contractor shall (1) to the extent directed, stop Work under this Contract, place no further 
orders and enter into no further subcontracts for materials, labor, services or facilities; (2) 
unless otherwise directed, cancel all subcontracts and orders; and (3) take such other 
actions as may be necessary or directed by the Engineer to protect and preserve the Work 
and any other property in Contractor’s possession in which District has or may acquire an 
interest. 

 
In the event of Cancellation of the Contract pursuant to this Article 46, District shall pay to 
Contractor, as Contractor’s sole and exclusive remedy, (1) the actual cost of the Work 
performed by Contractor prior to the effective date of Cancellation, including a 
reasonable markup on Contractor’s actual cost for overhead and a reasonable cost for 
profit on the actual costs; and (2) such other direct costs pertaining to the Work which 
Contractor may incur as a result of such Cancellation as approved by District, less (3) 
payments made prior to the notice of Cancellation; provided, however, that in no event 
shall the total amount paid to Contractor pursuant to clause (1) exceed the lesser of (a) 
the Contract Price or (b) that portion of the Contract Price that the Work actually 
performed prior to the date of Cancellation bears to the entire Work.  Any payment under 
this Article 46 shall be made only upon the expiration of the period within which stop 
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notices may be filed under the laws of the State of California, or District’s receipt of all 
requested statutory lien waiver and release forms, subject in either case, however, to 
withholding by District for reasons and in the manner provided in the Contract Documents 
pertaining to withholding of payments.  Any dispute over the amount to be paid upon 
Cancellation shall be resolved in accordance with the dispute resolution provision of the 
Contract Documents. 

 
In the event of Cancellation of the Contract pursuant to this Article 46, Contractor shall, at 
District’s request, assign to District all of its right, title and interest in and to all or some of 
the subcontracts of Contractor under this Contract. 

 
Acceptance by Contractor of the payments referred to in this Article 46 shall operate as a 
complete release of all claims against District under the Contract Documents or otherwise 
for payment for construction of the Work.  This release shall not apply to the contractor’s 
claims for personal injury or property damage occurring prior to the Cancellation of the 
Contract.  Contractor shall, as a condition of receiving the payments referred to herein, 
execute and deliver all papers and take all steps, including the legal assignment of its 
contractual rights as District may require for the purpose of fully vesting in District all 
rights and benefits of Contractor under such contracts. 

 
47. CHANGED CONDITIONS AND HAZARDOUS WASTES 
 

The Contractor shall notify the Engineer in writing of the work site conditions listed below 
(called changed conditions), promptly upon their discovery and before they are disturbed, 
and immediately cease work in the affected area. 

 
a. Material that the Contractor believes may be material that is hazardous waste, as 

defined in Section 25117 of the Health and Safety Code, that is required to be 
removed to a Class I, Class II, or Class III disposal site in accordance with provisions 
of existing law. 

 
b. Subsurface or latent physical conditions differing materially from those represented 

in the Contract; and 
 
c. Unknown physical conditions of an unusual nature differing materially from those 

ordinarily encountered and generally recognized as inherent in work of the 
character being performed.   

 
The Engineer will promptly investigate reported or discovered conditions which appear to 
be changed conditions.  If the Engineer determines that the conditions are changed 
conditions or involve hazardous waste or that they will materially increase or decrease the 
costs of any portion of the work, a change order may be issued adjusting the 
compensation for such portion of the work in accordance with the article called Extra 
Work (41).  If the Engineer determines that conditions of which it has been notified by the 
Contractor do not justify an adjustment in compensation, the Contractor will be so 

 

NOT FO
R BIDDIN

G PUPOSE
S



                                                                  -26-                  Standard Specifications 03-05-19 

advised in writing.  Should the Contractor disagree with such determination, he may 
submit a protest to the Engineer (see Article 48). 

 
If the Engineer determines that the conditions are changed conditions and that they will 
materially affect the performance time, the Contractor, upon submitting a written 
request, may be granted an extension of time. 

 
In the event that a dispute arises between the District and the Contractor whether the 
conditions materially differ, or involve hazardous waste, or cause a decrease or increase 
in the Contractor’s cost of, or time required for, performance of any part of the work, the 
Contractor shall not be excused from any scheduled completion date provided for by the 
contract, but shall proceed with all work to be performed under the Contract.  The 
Contractor shall retain any and all rights provided either by Contract or by law which 
pertain to the resolution of disputes and protests between the contracting parties.   

 
The Contractor’s failure to give notice of changed conditions promptly upon their 
discovery and before they are disturbed shall constitute a waiver of all claims in that 
regard. 

 
48. PROTESTS 
 

If the Contractor considers any work demand to be beyond the requirements of the 
contract, or if he considers any instruction, order, notice, ruling, omission or decision of 
the Engineer to be unfair, he shall file a written protest with the Engineer within 15 days 
after knowledge of the same.  The protest shall clearly state the Contractor’s objections, 
reasoning, and the nature and amount of any additional compensation or time extension 
to which the Contractor believes he is entitled.  Unless such protests and objections are 
made of record in the manner and within the time stated above, the Contractor shall be 
deemed to have waived and does hereby waive all claims for extra work, damages, and 
extensions of time on account of demands, instructions, orders, rulings, omission and 
decisions of the Engineer.  The only exception shall be for claims of extra work ordered in 
writing by the Engineer as provided in Article 41. 

 
Upon receipt of any such protest from the Contractor, the Engineer shall promptly review 
it and advise the Contractor in writing of his decision.  This decision shall be final and 
binding on all parties, unless the Contractor files a formal claim with the District. 

 
49. CLAIMS 
 

If the Contractor does not agree with the Engineer’s decision regarding a protest, he may 
file a formal written claim within 15 days of the Engineer’s written decision.  Failure to 
submit and document a claim in the manner and within the time stipulated in this article 
shall constitute a waiver of all claims in connection with the underlying protest.  No claims 
will be accepted after acceptance of final payment.  In addition to information provided in 
the protest, the claim shall include references to applicable provisions of the 
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specifications, computations used in determining claimed compensation, and other 
pertinent factual data.  The Contractor shall maintain complete and accurate records of 
his activity and costs for which compensation is claimed.  He shall also provide certified 
copies of his records to the Engineer upon request.  The Contractor shall have no claim for 
loss of anticipated profit on portions of the work not performed or for interest on any 
payment which is the subject of the claim.  For claims exceeding $375,000, the District’s 
General Manager shall consider the claim and render a final decision on any such claim 
within 30 days of receipt.   

 
All claims of $375,000 or less shall be submitted pursuant to the above procedure with 
exceptions noted below.  Claims shall be in writing and shall include the documents 
necessary to substantiate them.  The Contractor shall comply with all notice requirements 
otherwise provided in this contract for the filing of claims. 

 
a. Claims under $50,000. 
 

(1) District will respond in writing to any written claim within forty-five (45) days of 
receipt, or may request in writing, within thirty (30) days of receipt of the claim 
any additional documentation supporting the claim or relating to defenses to 
the claims the District may have against the claimant. 

 
(2) If additional information thereafter is required, it shall be requested and 

provided through the mutual agreement of the District and the claimant. 
 
(3) The District’s written response to the claim will be submitted to the claimant 

within fifteen (15) days after the receipt of the further documentation or within 
a period of time no greater than that taken by the claimant to produce the 
additional information or requested documentation, whichever is greater. 

 
b. Claims over $50,000, but under $375,000. 
 

(1) The District will respond in writing to any written claim within sixty (60) days of 
receipt, or may request, in writing within thirty (30) days of receipt of the claim, 
any additional documentation supporting the claim or relating to defenses to 
the claim the District may have against the claimant. 

 
(2) If additional information is thereafter required, it shall be requested and 

provided through mutual agreement of the District and the claimant. 
 
(3) The District’s written response to the claim will be submitted to the claimant 

within thirty (30) days after receipt of the further documentation, or within a 
period of time no greater than that taken by the claimant to produce the 
additional information on requested documentation, whichever is greater. 
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c. District post-response procedure. 
 

(1) If the claimant disputes the District’s written response, or the District fails to 
respond within the time proscribed, the claimant may notify the District in 
writing either within fifteen (15) days of receipt of the District’s response or 
within fifteen (15) days of the District’s failure to respond within the time 
prescribed and demand an informal conference to meet and confer for 
settlement of the issues in dispute.  Upon a demand, the District shall schedule 
a meet-and-confer conference within thirty (30) days for settlement of the 
dispute. 

 
(2) If following the conference, the claim or any portion remains in dispute, the 

claimant may file a claim as provided in Chapters 1 and 2 of Part 3 of Division 
3.6 of Title 1 of the Government Code. 

 
50. USE OF IMPROVEMENT DURING CONSTRUCTION 
 

The District reserves the right to take over and utilize all or part of any completed facility 
or appurtenance.  When possible, the Contractor will be notified in advance of such 
action.  Such action by the District will relieve the Contractor of responsibility for injury or 
damage to said completed portions of the improvement resulting from use or from the 
action of the elements or from any other cause, except injury or damage resulting from 
the Contractor’s operations or negligence.  The use by the District of the work or part 
thereof as contemplated in this section shall in no case be construed as constituting 
acceptance of the work or any part thereof.  Nothing in this section shall be construed as 
relieving the Contractor from full responsibility for correcting defective work or materials. 

 
51. SAFETY 
 

a. General Requirements – The Contractor shall be solely and completely responsible 
for conditions on the job site, including safety of all persons and property during the 
performance of the work.  This requirement shall apply continuously and not be 
limited to normal working hours.  The Contractor’s safety provisions shall conform to 
all applicable Federal, State, County and local laws, ordinances and codes and to the 
rules and regulations established by the California Division of Industrial Safety and to 
other rules of law applicable to the work.  In particular, the project is subject to all of 
the Safety and Health Regulations (CFR 29, Part 1926 and all subsequent 
amendments) as promulgated by the U.S. Department of Labor and CFR 29, Part 
1910 and all subsequent amendments, to include 29 CFR 1926 Subpart M 
(Amended) and Subpart P (Amended) October 31, 1989, General Industry Safety and 
Health Regulations Identified As Applicable to Construction, and all Cal OSHA 
regulations under Title 8 applicable to construction safety.  The Contractor shall 
become familiar with the requirements of these regulations, paying special attention 
to the items listed below. 
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b. Injury – Illness Prevention Program (IIPP) – In accordance with OSHA regulations, the 
Contractor shall have an IIPP in effect during construction.  A copy of the IIPP shall 
be forwarded to the District prior to construction startup and a copy shall be present 
on the construction site(s) at all times during work under this contract.  The District 
will have no responsibility to review the IIPP or to determine its adequacy.  This is 
the Contractor’s responsibility. 

 
c. Competent Person – The Contractor shall have a competent person or persons, as 

required under the Occupational Safety and Health Act, on each work site to inspect 
the work and to supervise the conformance of the Contractor’s operations with the 
regulations of the Act.  Prior to work start up, the Contractor shall supply the District 
with a list of all the competent persons (see definition) in his employment. 

 
d. Safety Equipment – The Contractor and each of his employees shall use hard hats, 

orange safety vests and other required safety equipment while on the project site(s) 
or as directed by the Engineer.  No person shall be allowed in the construction zone 
without proper safety equipment. 

 
e. General Procedure – The following procedure will be used in regard to field 

decisions and requirements of the Contractor and the District: 
 

(1) The Contractor shall have a certified competent person on the job site and 
available to render safety decisions and take immediate action to correct any 
potential safety problems as they arise.  If the District inspector observes 
potential safety problems, the Contractor’s representative will be notified. 

 
(2) If an imminent hazard (defined as a condition that will most likely result in an 

accident causing severe or permanently disabling injury or death) is detected 
by either the Contractor or the inspector, the Contractor shall cease work in 
the affected area and proceed on other work until the safety problem is 
corrected.  In the case of the inspector suspending work, the Contractor will be 
issued an order to suspend work in the affected area until the conditions are 
such that the safe continuance of work is possible.  The Contractor shall not 
receive payment or have a basis for a claim for moving his resources to another 
part of the work or for correction of the problem.  The inspector will document 
the incident in his daily report and take photographs of the condition and the 
site.  District management will be notified of the condition and the action 
taken. 

 
(3) If a condition exists that is currently not an immediate danger to persons in the 

construction zone, but has the potential, if not corrected, to become an 
imminent hazard, the inspector will notify the Contractor in writing of the 
condition.  The letter should also state a reasonable time for correction by the 
Contractor, after which the condition will be considered an imminent hazard.  If 
the Contractor does not correct the dangerous condition or it is developing into 
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an imminent hazard, the District will consider suspension of the affected 
portion of the work until the condition is corrected.  The District will notify the 
Contractor, in writing, of such a suspension, and the Contractor shall not be 
entitled to additional payment for correction of the condition or for moving on 
to other work.   

 
(4) If a condition arises that could cause minor injuries or is small in nature, but is 

still a threat to health, the inspector will advise the Contractor of the condition 
and of the necessity to eliminate it.  If the Contractor continues to allow the 
condition to persist, the District may notify the Contractor in writing and the 
Contractor may be considered non-responsive on future bid proposals.  The 
Contractor shall not be entitled to additional payment for remedying these 
conditions. 

 
52. CONTRACTOR’S OFFICE AT THE WORK SITE 
 

Throughout the performance of the contract, the District may require that the Contractor 
maintain a work site office where the Contractor’s representative who is authorized to 
receive instructions, drawings, or other communications from the Engineer will be 
located.  In the representative’s absence, delivery to such office shall be deemed to have 
been given to the Contractor. 

 
53. CONTRACTOR’S SUPERINTENDENTS OR FOREMEN 
 

The Contractor shall at all times during his absence be represented on the work by one or 
more superintendents, foremen or other representatives authorized and competent to 
receive and carry out any instructions that may be given to him (them) by the Engineer.  
The Contractor shall be liable for the faithful observance of any instructions delivered to 
him or to such representative(s) on the work. 

 
54. CONTRACTOR’S EMPLOYEES 
 

The Contractor shall employ only competent and skillful workers on the work.  Upon 
notice, the Contractor shall immediately discharge any worker that in the judgment of the 
Engineer is incompetent, unfaithful, disorderly, or refuses to carry out the provisions of 
the contract, uses threatening or abusive language to any person on the work 
representing the District or is otherwise unsatisfactory.  That worker shall not be re-
employed on the work without the consent of the Engineer. 

 
55. USE OF DRUGS 
 

The Contractor shall not permit alcoholic beverages, narcotics, hallucinogenic or other 
dangerous drugs nor the presence of employees or subcontractors’ employees under the 
influence of such drugs about the work, or upon any area occupied by him in the 
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prosecution of the work.  Drugs for medicinal purposes will be allowed if they do not 
impair work performance or job safety. 

 
56. NIGHT AND WEEKEND WORK 
 

If at any time the Engineer deems it necessary for proper progress of the work, the 
Contractor may be required to prosecute the work at night or on weekends.  In addition, if 
the Contractor requests to do work at night or on weekends, he may be allowed to do so 
if approved by the Engineer.  The Contractor shall bear all costs for inspection of night and 
weekend work unless otherwise indicated in writing by the Engineer.  The Contractor shall 
receive no extra payment on account of doing work at night or on weekends.  No such 
work shall be done unless previously approved in writing by the Engineer. 

 
57. WORKING HOURS AND OVERTIME WORK 
 

Unless otherwise required by the Specifications, all work shall be accomplished during 
normal District working hours are 7:00 AM to 4:30 PM, Monday through Friday, excluding 
holidays observed by the District (See Appendix A).  The Contractor shall keep the 
Engineer fully informed of all work outside these working hours in order to assure proper 
scheduling of required inspection and materials testing personnel.  The Contractor shall 
make written request for inspection on District observed holidays and shall only work if an 
inspector can be provided. The costs of inspection of such work will be charged to the 
Contractor and will be deducted from any payment due him.   All inspection work and 
vehicle usage outside the regular working hours as described above or beyond eight hours 
per day on any particular job, will be charged at each inspector’s current overtime rate 
with applicable overhead and vehicle rates, respectively. 

 
58. PROTECTION OF WORK, PERSONS AND PROPERTY AGAINST DAMAGE 
 

The Contractor shall protect his work and material from damage due to the nature of the 
work, the action of the elements, the carelessness of other contractors, or any other 
cause, until the completion and acceptance of the work.  Should any damage occur, he 
shall repair it at his own expense to the satisfaction of the District.  Neither the District 
nor any of its agents assumes any responsibility for collecting indemnity from any person, 
or persons, causing damage to the work of the Contractor. 

 
The Contractor shall bear all responsibility for personal injuries, death or property damage 
caused by or arising from his performance under the contract.  Whenever reasonably 
necessary to prevent the same, the Contractor shall furnish guards, fences, warning signs, 
walkways, lights, barricades, and any other necessary precautions.  All efforts shall be 
made by the Contractor to avoid damage to trees and other plants.  All landscaping, 
including but not limited to lawns, trees, shrubs, fences, driveways, walkways and paths 
shall be restored as nearly as practicable to their original state.  All safety orders, rules 
and recommendations of the District, the City, or County in which the work is to be done, 
and the State of California Division of Industrial Safety and the Occupational Safety and 
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Health Administration (OSHA) applicable to the work to be done under this contract, shall 
be obeyed and enforced by the Contractor.  No order or direction of the Engineer or any 
other representative of the District shall relieve the Contractor of any such responsibility. 
The Contractor shall bear all responsibility for determining any possible fire hazard in the 
area in which work is to be performed and shall observe all rules and regulations of the 
responsible fire department or jurisdiction.  In the event a fire is started by the 
Contractor, the work force on the site shall be at the disposal of the fire fighting agencies 
for purposes of checking and extinguishing the fire.  In such an event, there shall be no 
claims against the District, the City, the County or the State and all claims for damage shall 
be the responsibility of the Contractor. 

 
As a result of required study and investigation (Article 1 of Information and Instructions), 
the Contractor acknowledges that he has fully considered all risks, hazards and safety 
measures particular to this contract.  If at any time it appears that the proposed work or 
installations will create or cause any risk to persons or property, the Contractor shall 
assume all responsibility to avoid and eliminate such hazard or risk and shall take such 
additional steps and provide such additional safety measures as are reasonably required 
to eliminate them. 

 
The District may, at its option, retain monies due under the contract until all suits or 
claims for damages have been finally resolved by satisfaction of judgement or settlement 
and satisfactory evidence to that effect is furnished to the District. 

 
59. PROTECTION OF EXISTING FACILITIES, UTILITY RELOCATION, EQUIPMENT SIZING AND 

FLUID LEAKAGE 
 

The Contractor shall protect all District pipes, facilities and roads near the work.  Any 
damage to District facilities by the Contractor shall be repaired to an equal or better 
condition than what exists at the time of damage. 

 
The District will only assume the financial responsibility for timely removal, relocation, or 
protection of existing main or trunkline utility facilities located on the construction site 
which are not identified with reasonable accuracy in the contract documents.  This does 
not include non-pressurized sewer, storm drain and drainage lines.  The Contractor shall 
be compensated in accordance with Article 41 for the costs of locating, repairing damage 
not due to the Contractor’s negligence and removing or relocating such facilities. 

 
Upon learning of the existence and location of any utility omitted from or shown 
incorrectly on the plans, or not properly field marked, the Contractor shall immediately 
notify the Engineer in writing.  

 
The Contractor shall bear all responsibility for removal, relocation, or protection of all 
other existing facilities, utilities, underground structures and private property in the work 
area.  He shall at all times prosecute his work so as not to damage said facilities, utilities, 
structures or property nor interfere with their safe operation and use. 
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The Contractor shall hire a traffic signal location company to locate and mark all wires for 
electrical traffic signals prior to trenching.  Costs for this labor shall be included in 
appropriate bid items under this contract. 

 
Whenever existing utility mains, laterals, conduits, ducts, pipes, or structures are in 
conflict with the grade and alignment of the work, they shall be permanently supported, 
removed, relocated or reconstructed by the Contractor through cooperation with the 
owner of the obstructing facility. 

 
When working close to existing underground facilities the Contractor shall protect the 
facilities encountered.  Except as specified above, the cost of repairing, replacing or 
protecting these facilities shall be borne by the Contractor.  If in the judgment of the 
Engineer the Contractor is not taking proper precautions, the District shall proceed to 
have the facilities properly protected and, except as specified above, the cost of 
protection will be deducted from the total amount due the Contractor.   

 
Should any such facilities, utilities, structures or property be damaged during the 
Contractor’s operations, he shall immediately notify the property owners or proper 
authorities and arrange for immediate repair at his expense. 
 
In accordance with the provisions of the Section 4215 of the California Government Code, 
the Contractor shall not be assessed liquidated damages for delaying completion of the 
project, when such delay was caused by the failure of the public agency or owner of the 
utility to provide for the removal or relocation of such utility facilities. 

 
It shall be incumbent on the Contractor to make a thorough investigation of the job site 
and to size the equipment accordingly.  The Contractor shall select equipment to avoid 
damaging existing facilities, which include, but are not limited to: street paving, pipes, 
traffic controls, sidewalks, plant material, landscaping, curbs and gutters, retaining walls, 
etc.  Any damage shall be restored by the Contractor at no cost to the District. 

 
If equipment fluid leakage (e.g. hydraulic fluid, oil) stains any street in excess of five 
occurrences with a total area of more than 20 square feet, then the Contractor shall, at 
his cost, be required to slurry seal (CALTRANS-Section 37.2) that street within limits 
specified by the local jurisdiction or the Engineer.  Sidewalks and driveways shall be 
repaired as specified by the local jurisdiction or the Engineer. 

 
60. ILLUMINATION OF WORK 
 

When any work is performed at night, in a tunnel or in a place where there is little or no 
daylight, the Contractor shall provide artificial light sufficient to prosecute the work 
properly and safely and to permit thorough inspection. 
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61. TRAFFIC CONTROL 
 

During working hours, two-way traffic shall be maintained on all traveled roadways in the 
construction zone.   Whenever the traveled way is reduced to one lane, the following 
conditions shall be met: 

 
a. Proper traffic control shall be in effect at all times as described in the current “California 

Manual on Uniform Traffic Control Devices”(CA MUTCD) and the “CA MUTCD Uniform 
Sign Chart,” issued by the California Department of Transportation.  

 
b. There shall be two full-time flagpersons, one at each end of the work area.  Each 

flagperson shall be equipped with an orange vest, ‘STOP/SLOW” paddle and an 
orange flag.  In addition, portable radio communication shall be used as directed by 
the Engineer. 

 
c. ** Signs warning motorists of the upcoming obstructions shall be placed an 

adequate distance ahead of the work area.  Proper coning, as determined by the 
Engineer, shall be maintained to direct traffic safely. 

 
d. ** Failure to comply with the above rules or to maintain traffic control in a safe 

manner shall be cause for the immediate shutdown of the work. 
 

** To be in effect at all times. 
 

The Contractor shall furnish all necessary flagpersons and traffic control equipment in the 
areas where work is being performed and routing and directing of traffic is required.  The 
areas in which flagpersons are required, the number of flagpersons, and the amount of 
traffic control equipment, shall be determined by the Engineer. 

 
All temporary surfacing shall conform to existing pavement elevation as precisely as 
practicable.  Prior to final paving, the Contractor shall maintain temporary paving surfaces 
to insure safe, convenient travel by users of the roadway.  Temporary paving shall be 
patched on a daily basis as directed by the Engineer.  Cutback shall not be used except 
when pre-approved by the Engineer or when trimming trench plates. 

 
62. ROAD ACCESSIBILITY 
 

No roads shall be blocked or made inaccessible, due to the Contractor’s work, without 
prior written approval of the Engineer and the affected agencies.  The length of trench 
excavation in advance of the pipe laying operation and amount of ditch remaining open 
without backfill will be regulated by the Engineer in accordance with field conditions.  Any 
such requirement placed on the Contractor shall not be considered as a claim for delay of 
work. 
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63. PUBLIC INCONVENIENCE 
 

The Contractor shall take all necessary steps to minimize inconvenience to the general 
public throughout all work under this contract.  No driveways or private roads shall be 
blocked without notifying the property owner and access must be restored during all non-
working hours.  Safe access must be maintained for pedestrian traffic throughout the 
work at all times.  At least one lane of the street must be kept open at all times unless 
prior arrangements have been made with all involved parties. 

 
All stockpiled material and parked equipment at the job site shall be located to avoid 
interference with private property and to prevent hazards to the public.  Locations of 
stockpiles and parking areas must be approved by the Engineer. 

 
64. DRAINAGE PROTECTION 
 

If the proposed work may be performed during the rainy season, the Contractor shall act 
to maintain existing drainage facilities by working carefully around them.  He shall not 
divert water on private land nor permit water to pond.  He shall not inconvenience the 
public or jeopardize its safety. 

 
65. DUST ABATEMENT 
 

At all times during work performance, the Contractor shall exercise proper and efficient 
measures to prevent his operations from producing dust in amounts which may cause 
damage to property or a nuisance to persons in the general vicinity of the work. Water to 
settle the dust may be available from the District’s facilities.  If District water is not 
available, the Contractor, at his expense, shall arrange for alternate water sources. 

 
66. HAULING OVER CITY STREETS, COUNTY ROADS, AND ALL HIGHWAYS 
 

The Contractor shall obtain all required permits for hauling over City streets, County roads 
and State or interstate highways.  He shall strictly follow permit requirements, particularly 
load limitations.  Full responsibility for hauling shall be borne by the Contractor. 

 
67. CLEAN UP 
 

During the progress of the work, the Contractor, on a daily basis, shall keep all his work 
areas in a neat and clean condition.  As directed by the Engineer, refuse, excess backfill 
materials and other undesirable material shall be removed in a satisfactory manner as 
often as may be necessary to prevent any accumulation of such materials. 

 
The discharge of solid or liquid waste materials into stream channels from the 
construction area will not be permitted at any time.  Any substances which are 
individually, cumulatively or collectively considered toxic or harmful to humans, wildlife, 
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vegetation or aquatic biota, shall be kept under control at all times and must not be 
allowed to escape the construction area.  All such substances shall be completely 
contained during transportation and storage, and used safely without spillage. 

 
Following the completion of any portion of the work, the Contractor shall promptly 
remove all of his equipment, temporary structures and surplus material, except as 
otherwise provided, and shall satisfactorily dispose of all refuse resulting from the work, 
leaving the premises in a neat and clean condition. 

 
Each job site shall be clean at the end of each working day.  The Contractor shall remove 
all dirt, debris, material, etc., which might be an inconvenience or hazard to vehicular or 
pedestrian traffic.  All clean-up operations shall be done to the satisfaction of the 
Engineer, and final clean-up shall not lag behind the completion of the construction 
operation by more than three working days. 

 
The District reserves the right to authorize, without notice to the Contractor, clean-up of a 
site if necessary.  Costs for such action shall be borne by the Contractor. 
 

68. CONSTRUCTION ACCESS 
 

Construction access will be via city streets, country roads and District roads as shown on 
the Contract Drawings.  Keys to gates necessary for access within the District watershed 
lands will be furnished to the Contractor by the District. Keys shall not be duplicated.  All 
keys issued to the Contractor shall be returned to the Engineer as a condition for 
processing final payment.  In the event keys are lost, the sum of $100.00 will be deducted 
from the final payment for each and every key not returned.  Gates shall be kept locked 
when not in use by the Contractor unless they are opened for District operations. 

 
69. MATERIAL TO BE OBTAINED FROM THE DISTRICT 
 

When indicated in the Contract Documents, certain material will be provided by the 
District to the Contractor.  This material shall be obtained by the Contractor at the 
District’s yards in Corte Madera or San Rafael, California, or other designated sites. 
 
The Contractor shall provide all labor, tools, material (i.e. dunnage, tie downs, etc.) and 
equipment necessary for loading, hauling and unloading material from the storage points 
to the job sites.  By signing the requisition paperwork, the Contractor verifies that the 
material received from the District is of satisfactory quality for installation.  The 
Contractor shall be responsible for proper and careful handling of all material from the 
time it is obtained until it is properly and completely installed and accepted by the 
District.  Any damage to material during this time shall be the Contractor’s responsibility 
and he will bear all costs of repairing or replacing such material. 

 
Prior to commencement of work under the contract, material to be furnished by the 
District will be issued only upon written request by the Contractor if submitted to and 
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countersigned by the Engineer at least 4 working days prior to furnishing of such material.  
No material will be issued until the Notice to Proceed is issued by the District.  After work 
has commenced the Contractor shall give the District at least a 24-hour notice prior to 
drawing of material. Receipts for material which are signed by the bearer of the request 
shall be conclusive evidence of the delivery of the specified material to the Contractor.  It 
is the Contractor’s responsibility to verify that the material obtained from the District is of 
proper quantity to complete the intended portion of work prior to starting that portion of 
work.  All excess material shall be returned undamaged to the point from which they were 
obtained within 5 working days after written request by the Engineer.  All damaged 
material will be charged to the Contractor. 

 
Unless otherwise specified, the District will furnish reasonable quantities of free water as 
required for approved or specified construction purposes.  Water will be provided from 
District facilities through the inspector’s construction meter.  Use of fire hydrants is 
subject to permission from the applicable local fire jurisdiction and operation of hydrant 
valves will not be permitted.  Care shall be exercised in drawing water from District 
facilities and the Contractor shall comply at all times with instructions from the Engineer 
in this regard.  The Contractor shall be liable for any damage or waste resulting from 
improper drawing of water. 

 
70. RESPONSIBILITY FOR MATERIAL 
 

The Contractor shall be responsible for all material that he furnishes and shall replace at 
his own expense all such material found to be defective in manufacture, damaged in 
shipping or damaged in handling after delivery by the manufacturer.  This shall include the 
furnishing of all material and labor required for the replacement of such defective 
material. 

 
The Contractor’s responsibility for material furnished by the District shall begin at the 
point of delivery to the Contractor.  Material already on the site shall become the 
Contractor’s responsibility at the time the Notice to Proceed is issued for the contract.  
The Contractor shall examine all material furnished by the District at the time and place of 
delivery to him and shall reject all defective material.  Any material furnished by the 
District and installed by the Contractor without discovery of such defects will, if found 
defective prior to final acceptance, be replaced with sound material by the District.  
However, the Contractor, at his own expense, shall furnish all labor and equipment 
necessary to remove said defective material and install the sound material in a manner 
satisfactory to the Engineer. 

 
71. SALVAGE OF MATERIAL 
 

During the work all salvageable material, equipment or appurtenances which are 
removed from existing facilities shall remain the property of the District and shall be 
returned to the District yard.  The determination of which material is salvageable shall be 
made by the Engineer whose decision shall be final.  Material which is not designated 
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salvageable shall become the property of the Contractor and be removed from the site of 
the work. 

 
72. SAMPLES AND TESTS OF MATERIAL AND WORK 
 

Upon request of the Engineer, the Contractor, at his own expense, shall prepare and 
furnish samples and test specimens of any material not obtained by the District and 
identify the source of such material. 

 
All samples shall be submitted with ample lead time to enable the Engineer to make any 
tests, analyses or examinations the Engineer deems necessary prior to incorporation of 
such material into the work. 

 
All tests of the completed work required by the specifications shall be made by the 
Contractor under the direction of the Engineer.  In addition to bearing the costs of testing, 
the Contractor, at his own expense, shall repair all damages to the work resulting from 
test failure. 

 
In order that the District may determine the Contractor’s compliance with contract 
requirements that are not readily enforceable through inspection or tests of the work and 
material, the Contractor shall, upon request, submit to the Engineer properly 
authenticated documents or other satisfactory proofs of compliance with such 
requirements. 

 
73. DEFECTIVE MATERIAL AND WORKMANSHIP 
 

Material, work or workmanship which, in the judgment of the Engineer, do not conform 
to the specifications and drawings, are not equal to the samples submitted to and 
approved by the Engineer, or are in any way unsatisfactory for their intended purpose 
shall be rejected.  The Contractor shall remove all rejected material from the work 
without delay.  If the Contractor fails to do so within 48 hours after having been so 
directed by the Engineer, the rejected material may be removed by the District and cost 
of removal charged against the Contractor.  No payments shall be made until such 
material is removed. 

 
Unsatisfactory material and workmanship may be rejected at any time during the 
progress of the work, regardless of any previous testing, inspection or acceptance of such 
material or workmanship or inclusion thereof in estimates for payments. 

 
74. PATENTS 
 

All fees or claims for use of any patented invention, article or arrangement that is in any 
manner connected with the performance of the proposed work shall be included in the 
price bid for doing the work. 
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The Contractor and his Sureties shall indemnify, hold harmless, release and defend 
District, its agents and employees from:  (1) all demands made for such fees or claims; and 
(2) all suits and claims by the holder of any invention or patent or growing out of any 
alleged infringement of any patent.  Before final payment is made, the Contractor shall 
furnish acceptable proof to the District of a proper release from all such fees or claims. 
 

75. MATERIAL EQUIVALENCE 
 

Whenever any article or class of materials is specified by a trade name, or by the name of 
a particular patentee, manufacturer, or dealer, the requirements of the specifications will 
be satisfied by the use of either the specified item or any other item that the Engineer 
determines is equal in quality, finish, durability, and serviceability for its intended 
purposes. 

 
Unless otherwise specified, the Contractor shall have 35 days after the award of the 
contract to supply material submittals or for submission of data substantiating a request 
for a substitution of an “or equal” item where the District has specified a brand or trade 
name in these specifications.  If, upon District review, the item is determined not to be 
equal in any way with specified items, the Contractor will be notified in writing and shall 
have ten days from notification to submit an alternate item.  Failure to meet any of these 
times for submittal will result in the Contractor agreeing to use specified items. 
In those instances where the Contractor opts to use a product that has been designated 
to match others then in use in any particular District improvement either completed or in 
the course of construction, no submittals shall be required. 

 
76. MATERIAL SAFETY DATA SHEET (MSDS) 
 

Attention is directed to the provisions of General Industry Safety Orders, Section 5194, 
Title 8, California Administrative Code.  The Contractor shall submit to the Engineer a 
Material Safety Data Sheet for each hazardous substance proposed to be used on the 
work, ten days prior to the delivery of such material to the job site or use of such material 
at a manufacturing plant where the engineer is to perform an inspection.  For materials 
which are to be tested in District laboratories, the MSDS shall be submitted with the 
sample(s).  A hazardous substance is defined as any substance included in the Director’s 
List of hazardous substances prepared by the Director, California Department of Industrial 
Relations, pursuant to Labor Code Section 6382.  Failure to submit an MSDS for any 
hazardous substance may result in actions as provided in Articles 45 and 46 of these 
Specifications regarding termination and cancellation of contract. 

 
77. PROGRESS PAYMENTS 
 

Monthly progress payments will be made, based on the prorata value of the actual work 
completed as 30 days after the Notice to Proceed, and every 30 days thereafter.  The 
Engineer shall make an estimate of the total amount of work completed and the value of 
such completed work at the contract price.  Unless otherwise stipulated in the Special 
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Provisions, no allowance will be made for materials furnished by the District and delivered 
but not incorporated into the work.  Payment will be authorized and forwarded at the 
earliest practicable date, but no interest or damages shall be paid by the District for 
delays in payment of any progress payments. 

 
The District shall retain 5% of the estimated value of completed work as security for the 
fulfillment of the contract by the Contractor.  The Contractor shall be paid the balance of 
the progress payment after deduction of all previous payments and sums to be retained 
under the provisions of the contract. 

 
In compliance with Public Contracts Code section 22300, the Contractor may substitute 
securities for monies withheld by the District to ensure performance under this contract.  
Securities eligible for investment under this article shall include those listed in 
Government Code section 16430, bank or savings & loan Certificates of Deposits, interest 
bearing demand deposit accounts, standby letters of credit, or any other security mutually 
agreeable to the Contractor and the District.  The escrow agreement for security deposits 
in lieu of retention shall be in a form substantially similar to that specified in Public 
Contracts Code section 22300.  District control of securities or accounts will be released 
upon satisfactory completion of the contract (see Article 79 - Final Estimate and 
Payment).  Alternately, the Contractor may request that the District make payment of 
retention directly to an escrow account at the expense of the Contractor. 

 
No progress payment shall be made, if in the judgment of the Engineer, the work is not 
proceeding according to the provisions of the contract or the total value of the work done 
since the last estimate amounts to less than $500. 

 
Progress payments shall not be construed as an acceptance or approval of any part of the 
work and shall in no manner relieve the Contractor of responsibility for defective 
workmanship or materials.  Progress payments shall not operate to invalidate any of the 
provisions of the contract or to release the surety. 

 
78. RETENTION OF SUMS, CHARGED AGAINST CONTRACTOR 
 

It is mutually understood and agreed that any charges by the District against the  
Contractor in accordance with contract provisions shall be deducted and retained by the 
District from any monies due or that may become due the Contractor. 

 
79. FINAL ESTIMATE AND PAYMENT 
 

When all work is complete and acceptable in accordance with the contract, the Engineer 
will make final measurements of the amount of work performed, and complete a final 
payment determination based on the contract prices and the provisions of Article 77 
(Progress Payments).  The District will pay the Contractor the balance due or will release 
held securities or accounts 35 calendar days after the Notice of Completion is recorded. 
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The payment determination of the Engineer shall be final and conclusive evidence of the 
amount of work performed by the Contractor under the contract and shall be taken as the 
full measure of compensation to be received by the Contractor.  Acceptance and/or 
payment shall not release or modify the guarantee and maintenance bond. 

 
80. WORK TO BE DONE WITHOUT DIRECT PAYMENT 
 

Wherever it is specified that the Contractor is to do work or furnish material of any class 
for which no price is fixed in the contract, it shall be understood that such work or 
material shall be provided without additional charge, allowance or direct payment of any 
sort.  The cost of such items is to be included in bid prices under related items requiring 
such work or material. 

 
81. PAYMENT FOR INCREASED OR DECREASED QUANTITIES 
 

When alterations in plans or quantities of work are ordered and performed, the 
Contractor shall accept payments in full at the contract unit prices for the actual 
quantities of work done and no allowance will be made for anticipated profits. 

 
82. LIQUIDATED DAMAGES FOR CONTRACTOR’S DELAY 
 

If the completion of the work is delayed beyond the completion time set forth in the 
contract documents, or such extension(s) of time as may be allowed by reason of 
unavoidable delays, the District shall deduct from the total contract price the sum 
indicated in the contract documents for each calendar day of delay. 
 
It is further understood and agreed that said sums shall be considered not as penalties, 
but as liquidated damages.  It is agreed that said sums represent a reasonable good faith 
effort to fix a fair compensation to the District for the estimated actual damages which 
will be incurred by the District due to any such delay. 

 
Any money which is due or to become due to the Contractor may be retained by the 
District to cover said liquidated damages, and should such money not be sufficient to 
cover such damages, the District shall have the right to recover the balance from the 
Contractor or his sureties with legal interest from the date(s) such delay occurred. 

 
The Contractor acknowledges that he understands, agrees, and has ascertained by his 
own investigation that (1) the District will suffer actual damages in the event completion 
of the work is delayed beyond the completion time set forth in the contract documents, 
(plus any extension(s) of time as may be allowed by reason of unavoidable delays); and (2) 
the sum for liquidated damages indicated in the contract documents, is a reasonable 
estimate of fair compensation to the District for its estimated actual damages in case of 
such delay since it would be impractical or extremely difficult to fix the actual damages in 
the event of such delay. 
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83. METHOD OF COMPUTING LIQUIDATED DAMAGES 
 

In determining the number of days for which liquidated damages are applicable, the 
Engineer will add to the contract completion date the number of days of unavoidable 
delay, if any, which the District determines to have occurred in the prosecution of the 
work.  This corrected date shall be taken as the date allowed under the contract for the 
completion of the work.  The number of calendar days elapsing between the corrected 
date for completion and the actual date of completion will be multiplied by the number of 
dollars per day for liquidated damages (as specified in the contract documents) to 
determine deductions from the contract price.  

 
84. CONTRACTOR TO SERVE NOTICE OF DELAYS 
 

Whenever the Contractor experiences or foresees any delay in the prosecution of the 
work, he shall immediately notify the Engineer in writing of the actual occurrence or 
probability of such delay and its cause and request a time extension.  This will allow the 
District to take immediate steps to prevent, if possible, the occurrence or continuance of 
the delay.  In addition, the District will be able to determine how long it may continue, to 
what extent the prosecution and completion of the work will be delayed, whether any 
delay is unavoidable and the appropriate length of time extension to be granted, if any. 
 
After the completion of some or all of the work, the Engineer, in estimating the amount 
due the Contractor, shall determine that no delays which occurred were unavoidable 
except for those promptly brought to the Engineer’s attention in writing at the time of 
their occurrence and determined by the Engineer to have been unavoidable.  The 
Contractor agrees that no claim for time extension or unavoidable delay will be made for 
any delay that was not promptly reported to the Engineer as required in this Article. 

 
85. EXTENSIONS OF TIME 
 

The District may grant the Contractor additional time for completion beyond that 
specified in the contract if in the District's judgement work completion has been or will be 
delayed as a result of unavoidable delays (see Article 86).  In such cases, the District will 
grant such additional time for completion as it finds reasonable and commensurate with 
the unavoidable delay.  Evaluation of contract delays will only be considered upon 
contract completion. 

 
86. UNAVOIDABLE DELAYS 
 

Unavoidable delays in the work prosecution or completion are all delays resulting from 
causes beyond the Contractor's control which he could not reasonably have anticipated 
and mitigated or avoided by the exercise of care, prudence, foresight, and diligence and 
which actually and necessarily cause a delay in the completion of the whole work.  Any 
delay which results from District changes in the amount of work to be done, the quantity 
of material to be furnished, the manner in which the work is prosecuted or the schedule 
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of other forces working concurrently for the District, or any delay caused by the District's 
or another utility owner's failure to provide for removal or relocation of existing main or 
trunkline utility facilities located on the construction site which are not identified with 
reasonable accuracy in the contract documents, will be defined as right-of-way delays and 
will be paid for as outlined below.  Right-of-way delays will be considered unavoidable to 
the extent that they actually and necessarily delay the Contractor's completion of the 
whole work.  Unavoidable delays do not include delays caused directly or indirectly by the 
default, delay, or other breach of the Contractor.  Delays due to adverse weather 
conditions will be regarded as unavoidable only to the extent that they actually and 
necessarily cause a delay in completion of the whole work and to the extent that such 
conditions could not reasonably have been anticipated and mitigated or avoided by the 
exercise of care, prudence, foresight, and diligence. 

 
Right-of-Way delays will be defined and paid for in accordance with CALTRANS Section 8-
1.09 "Right of Way Delays", as modified in Article 42, Force Account Work. 

 
87.  CONTRACTOR INVESTIGATIONS 
 

a. In addition to requirements of applicable Laws and Regulations, including California 
Government Code Section 4216 as referenced in Article 3.07, Laws and Regulations, 
and prior to commencement of the work, the Contractor shall make its own 
investigations, including exploratory excavations, to determine the locations and 
type of existing underground facilities, service laterals or appurtenances when their 
presence can be inferred from the presence of other visible facilities, such as 
buildings, meters, manholes, sewer clean-outs, and junction boxes on or adjacent to 
the site of the work. 

 
b. In addition to exposing all mains, trunk lines, electrical lines, and conduits that cross 

the to-be-installed pipelines, the Contractor shall expose shown or inferred service 
laterals, appurtenances, and other inferred underground facilities, which might 
interfere with construction of the work, including connection locations to the 
existing system. 

 
c. Where the Contractor discovers underground facilities not identified in the Contract 

Documents, or in a position different from that indicated on the Contract 
Documents, the Contractor shall immediately, notify in writing, the Engineer and the 
owner or operator of the underground facility.  The Engineer will determine what 
changes in grade, if any are required, and the contractor will be entitled to no 
additional payment other than at bid items prices from the contract. 

 
d. Prior to installing a service lateral using a punch tool trenchless technique, the 

Contractor must locate and ascertain the depth of all conflicting utilities.  The 
Contractor shall clearly mark the depth and location of conflicting utilities.  For 
sanitary sewer and storm drain facilities, the Contractor can utilize existing evidence 
of depth, such as manholes.  For all other utilities, the Contractor shall use a pipe 

 

NOT FO
R BIDDIN

G PUPOSE
S



                                                                  -44-                  Standard Specifications 03-05-19 

locator with a depth indicator.  The Contractor is responsible for installing the 
service without damaging any other utilities. 

 
e. Any damage to District facilities by the Contractor shall be repaired to an equal or 

better condition than what exists at the time of damage. 
 
88. SMOKING 
 

Smoking will not be allowed at any District facilities or on any of the District’s Watershed 
Lands. 

 
89. COMMUNICATION 
 

During the performance of this Contract, the Contractor, or an on-site representative, 
shall be accessible during normal working hours by telephone, to receive instructions or 
other communication from the District.  The Contractor shall maintain communication 
with the District through a cellular phone or shall respond to calls sent to a pager/beeper.  
The Contractor shall provide either a cellular phone or a pager and shall supply the District 
with the appropriate telephone number for communication. 

 
90. STORAGE OF MATERIALS, EQUIPMENT AND VEHICLES 
 

The Contractor shall take all responsibility for storage of material, equipment and vehicles 
at the job site.  Material and equipment for incorporation in the project shall be 
protected, handled, and stored as appropriate.   

 
Material, equipment and vehicles shall be stored only in areas and in a manner approved 
by the District and by the local town, city, or county.  The Contractor shall not store 
material, equipment and vehicles on either public or private lands without expressed 
written consent from the owner of the lands. 

 
Tools and equipment may be stored within District facilities provided it does not hinder 
access to, or operation of, equipment that is in service. 

 
91. USA NOTIFICATION AND UTILITY FIELD MEETING 
 

The Contractor shall contact Underground Service Alert (USA) (1-800-642-2444) seven (7) 
calendar days prior to start of work and shall be responsible for maintaining a valid USA 
location tag through renewal during the construction.  The Contractor shall schedule a 
utility field meeting prior to any excavation.  This shall be so stated in the USA 
Notification.  The Contractor shall be responsible to coordinate the utility field meeting at 
which time he shall explain the limits and impacts to USA member utilities.  In addition, 
the Contractor shall expose all existing utilities along the work prior to work startup in 
order to verify the accuracy of utility markings.  Any changes resulting from a failure to 
contact USA shall be the Contractor’s responsibility. 
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92. COMPLIANCE WITH ENVIRONMENTAL LAWS 
 

During construction, the Contractor shall comply with all pertinent requirements of 
Federal, State, and local environmental laws and regulations, including, but not limited to 
the Federal Clean Air Act, State and local air pollution, water polution and noise 
ordinances, and construction site erosion control regulations. 

  
The Contractor shall submit an erosion control plan to the Engineer prior to construction 
and must have erosion control in place at least 48 hours prior to construction. 

 
93. TESTS 
 

a. General 
 

Where the Specifications require work to be specially field tested or approved, it 
shall be tested only in the presence of the Engineer after timely notice of its 
readiness for inspection and test. 
The results of any tests are made for the information of the Engineer.  Regardless of 
any test results, the Contractor is solely responsible for the quality of workmanship 
and materials and for compliance with requirements to the Drawing and 
Specifications. 

 
Except as specially required under detail material specifications for shop testing and 
inspection, all tests of materials furnished by the Contractor where tests will be 
made by the Engineer will be done according to commonly recognized standards of 
national organizations.  The Contractor shall furnish such samples of all materials as 
required by the Engineer without charge.  NO material shall be used unless it has 
been favorably reviewed by the Engineer. 

 
Where such inspection and testing are to be conducted by an independent 
laboratory or agency, the sample or samples of materials to be tested shall be 
selected by such laboratory or agency, or the Engineer, and not by the Contractor. 

 
b. Costs of Testing 

 
The Contractor shall be responsible for, and shall pay for, all source quality control 
and all offsite tests of materials required, except those tests specially noted to be 
performed and paid for by the District.  The Engineer shall have the right to witness 
all offsite tests and the Contractor shall furnish adequate notice of when tests will 
be made. 

 
When, in the opinion of the Engineer, additional tests or inspections are required 
because of the manner in which Contractor executes his work, such tests and 
inspections will be paid for by the District, but will be deducted from the Contract 
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price.  Examples of such additional tests and inspections are: test of materials 
substituted for previously accepted material, or substituted for specified material, or 
retests made necessary by failure of material or equipment to comply with the 
requirements of the Specifications. 

 
All piping shall be hydrostatically tested for tightness, unless otherwise specified. 

 
Where water testing of piping is required, the Contractor shall furnish and dispose 
of the water required for the testing of piping for tightness. 

 
94. SANITATION 
 

The Contractor shall provide, at his own expense, adequate sanitary/restroom facilities 
for all persons working on the project at the work site and maintain the same in a clean 
and sanitary condition. 

 
95. DISTRICT HARASSMENT POLICY 
 

The District is committed to providing a work environment that is free of discrimination 
and harassment. In keeping with this policy, the District prohibits discrimination or 
harassment of any kind, including discrimination on the basis of sex, race, color, religion, 
creed, age, mental or physical disability, medical condition, national origin, ancestry, 
marital status, veteran status, citizenship status, military service, sexual orientation or any 
other characteristic protected under federal law, state law or local ordinance.  
Harassment and/or discrimination of District employees by the Contractor, its employees, 
agents and/or subcontractors is prohibited. 
 
This Contract specifically incorporates the District’s Anti-Harassment and Discrimination 
Policy.  All Contractors, their employees, agents and subcontractors are required to follow 
the District’s Anti-Harassment and Discrimination Policy.  Contractors will be provided a 
copy of the District’s policy upon request.  Failure to follow the policy shall be cause for 
termination of the Contract under Article 45 “Termination of Contract” or discharge of a 
Contractor’s employee under Articles 53 “Contractor’s Superintendents or Foremen” and 
54 “Contractor’s Employees” of the Standard Specifications. 

. 
96. DISPUTE RESOLUTION 
 

The following provision shall apply to all claims not subject to Public Contracts Code 
Sections 20104 et seq.: 

 
a. Mediation 

 
Any dispute or claim in law or equity between District and Contractor arising out of 
this agreement, if not resolved by informal negotiation between the parties, shall be 
mediated by referring it to the nearest office of Judicial Arbitration and Mediation 
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Services, Inc.  (JAMS) for mediation.  Mediation shall consist of an informal, non-
binding conference or conferences between the parties and the judge-mediator 
jointly, then in separate caucuses wherein the judge will seek to guide the parties to 
a resolution of the case.  If the parties cannot agree to a mutually-acceptable 
member from the JAMS panel of retired judges, a list and resumes of available 
mediators numbering one more than there are parties will be sent to the parties, 
each of whom will strike one name leaving the remaining name as the mediator.  If 
more than one name remains, JAMS arbitrations administrator will choose a 
mediator from the remaining names.  The mediation process shall continue until the 
case is resolved or until such time as the mediator makes a finding that there is no 
possibility of resolution. 

 
b. Arbitration 

 
At the sole election of the District, any dispute or claim in law or equity between 
District and Contractor arising out of this agreement which is not settled through 
mediation shall be decided by neutral binding arbitration and not by court action, 
except as provided by California law for judicial review of arbitration proceedings.  
The arbitration shall be conducted in accordance with the rules of Judicial 
Arbitration Mediation Services, Inc.  (JAMS).  The parties to an arbitration may agree 
in writing to use different rules and/or arbitrators. 
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SECTION 01000 
 

SPECIAL PROVISIONS 
 
 
PART 1 - GENERAL 
 
1.1   DISTRICT'S STANDARD SPECIFICATIONS 
 

All portions of the "Standard Specifications, March 2019" of the Marin Municipal Water 
District are incorporated herein and made a part hereof by reference. 

 
1.2   DEFINITIONS 
 

Please refer to the Marin Municipal Water District (MMWD) General Specifications, Item 
1:  Definitions, for an explanation of frequently used terms in these specifications.  In 
addition to those terms mentioned in the General Specifications, please include the 
following: 
 
C-61 – California Contractors license, Limited Specialty.  
 
C-27 – California Contractors license.  
 
D-49 – California Contractors license, subclass- Tree Specialty.  
 
Heavy Equipment Operator – Excavator and Skid Steer (for Landscape Construction 
Projects). Marin County Prevailing Wage Determination NC-63-3-75-2017-1 from 
California Department of labor Statistics and Research at http:www.dir.ca.gov/disr. 
 
Tree Maintenance – Tree Trimmer, Groundsperson (Laborer). Prevailing Wage 
Determination NC-102-X-21-2017-1 from California Department of labor Statistics and 
Research at http:www.dir.ca.gov/disr. 
 
Provide - to furnish and install. 

Vegetation - grass, brush, small trees, litter and down woody material 

Disposal - to chip and broadcast, lop and scatter, buck, pile in circular piles or windrows, 
or haul off-site. 

Slash - coarse and fine woody material and leaves generated during fuelbreak 
construction, maintenance, and weed control activities. Slash includes shrubs, tree tops, 
tree limbs and bark.  

Bole - The main trunk of a tree. 
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Masticate – to grind, crush, or shred brush, trees, slash and stumps to a pulp within 6 
inches of the ground.  

Diameter at Breast Height (DBH) — the diameter of a tree measured in inches at breast 
height—a standard 4.5 feet above the ground. DBH is measured from the top hill side of 
the tree. 

Sudden Oak Death - A disease caused by the pathogen Phytophthora ramorum that 
affects oak trees and certain other woody plants and is characterized by oozing cankers 
on the trunk, browning of foliage, shoot dieback, and often death of the plant. 

1.3 WORK TO BE DONE 
 

Under the direction of MMWD Watershed Maintenance Supervisor or Natural 
Resources Manager, for the purpose of reducing fuel loads within Sudden Oak Death-
impacted redwood and Douglas-fir dominated forest stands, reducing Douglas fir tree 
encroachment into Oak woodlands and grasslands, removing invasive plants such as 
French broom using manual methods, installing native plants at restoration sites and 
routing restoration site maintenance including hand watering and weeding  on the Mt. 
Tamalpais Watershed and within Lagunitas Creek. Work to be conducted includes, but is 
not limited to the following: felling and bucking of select trees (<12” DBH), on-site 
mastication and/or chipping of understory brush and/or pilling slash (<6” DBH) for later 
burning by MMWD, hand pulling non-native plants, installing native plants, and hand 
watering.  
 
This project does not involve off-site disposal of vegetation debris. 
 
Fuel load treatments will be entail hand work with limited equipment support. 
 
All mastication and dispersal of slash shall be done in accordance as specified herein. 
Based on the terrain and other conditions, sites have varying amounts of vegetation to 
be cut or be pulled. 
 

1.4 LOCATION OF WORK 
 

Work will be carried out in various location within the vicinity of Rock Springs Fire Road, 
near the Lagunitas Parking lock off of Sky Oaks Road in the Mt. Tamalpais Watershed in 
Marin County, California. Restoration site maintenance will be conducted along 
Lagunitas Creek along the Cross Marin Trail on State Parks and National Parks lands. All 
work area is a remote location, accessed by unpaved roads in very steep terrain.  
Additional work sites adjacent to unpaved service roads in the Mt Tamalpais Watershed 
will be identified after June 30, 2021. 
 
No living quarters or other accommodations will be provided by the District.  
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1.5 CONTRACT COMPLETION DATE 
 

This contract shall commence after award of contract and terminate on June 30, 2022 
unless otherwise terminated pursuant to Article 46 of the standard specifications.  
 
The District has the option to extend the contract in one (1) year increments for an 
additional two years. 
 
 

1.6 ORDER OF WORK AND SEASONAL RESTRICTIONS 
 

Unless otherwise indicated, Contractor may not begin work at any given site until the 
District has completed any preparatory hazard tree or roadside brushing work.  
 
The Contractor shall pursue each site, once started, to its completion.  The Contractor 
shall not begin an additional site unless all previously started sites are either complete 
or are actively underway and the contractor has the forces required to start a new site 
without affecting the progress on previously started sites.   
 
To avoid disrupting any nesting northern spotted owls or other sensitive wildlife, work 
that involves heavy equipment (skid steers, water tenders), or power tools (brush 
cutters, chainsaws and/or chippers) schedule during nesting seasons may only occur 
after the District has completed pre-project environmental compliance work. Work can 
begin once the Contractor is notified by the District that biological surveys have been 
completed and avoidance areas have been established.  
 
To avoid road damage and erosion issues, vehicles and heavy equipment cannot leave 
posted service roads during the rainy season or when soil conditions are otherwise 
saturated. The Contractor shall confirm with District staff that watershed roads and 
other posted service roads are open for vehicular traffic prior to the staging of 
equipment or commencement of vegetation removal. 

 
1.7 LIQUIDATED DAMAGES 
 

It is necessary that the work indicated in these Specifications be completed not later 
than the stipulated time.  Therefore, as provided in Articles 78 and 82 of the Standard 
Specifications, should completion of the work be delayed beyond the completion time 
as agreed upon during the pre-job meeting, or such extension of time that may be 
allowed by reason of unavoidable delays, there shall be deducted from the total 
contract price for the work, the sum of Five Hundred Dollars ($500.00) per day, for each 
and every calendar day by which completion of the work shall be delayed beyond said 
specified time, or such extension thereof. 
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1.8 SMOKING 
 
Smoking will not be allowed inside any of the District's buildings or on any of the 
District's Watershed lands. 
 

1.9 REVISIONS TO SPECIFICATIONS 
 
The Contractor's attention is called to revisions to the following elements of the 
Standard Specifications. 

 
A. Articles 1, 12, 23, 24, 26, 27, and 57 of the District's Standard Specifications.   

 
The following Articles shall replace the respective articles in the March 2019 
"Standard Specifications:" 

  
  1. DEFINITIONS 
 
   CONTRACT BONDS - Paragraph 1, last sentence, exclude: 
 

"(3) guarantee maintenance of the facilities for the time period specified 
in the contract documents." 

 
All other definitions contained in this section remain in force. 

 
  12. BONDS 
 

Paragraph 1, last sentence, exclude "Upon completion of the contract 
work, the Contractor shall provide the District with a maintenance bond 
as specified in Article 27 of these general specifications.” 
 
All other information contained in this section remains in force.    

 
  23.  WAGES, HOURS, APPRENTICES 
 
   First paragraph shall read as follows: 
 

Prevailing Wage.  Pursuant to the statutes of the State of California, State 
Director of Industrial Relations has ascertained and determined the 
general prevailing rate of per diem wages, and rates for overtime and 
legal holidays, in the locality in which this work is to be performed for 
each craft or type of worker or mechanic needed to execute the Contract. 
Bidders are referred to http://www.dir.ca.gov/dlsr for prevailing wage 
rates. 

 
All other information contained in this section remains in force. 
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  24. CERTIFIED PAYROLL SUBMITTALS AND COST DATA 
 

First paragraph shall read – The Contractor, and any subcontractors 
under him, shall comply with the requirements of Labor Code Section 
1776 regarding payroll records and shall submit to the Engineer certified 
copies of payroll records as required by the Labor Code Section 1776 (a), 
as requested by a District representative.  

 
All other information in this section will remains in force. 

 
  26. GUARANTEE 
 

Omit Paragraph 2.  All other information contained in this section 
remains in force. 

 
  27. MAINTENANCE BOND 
 
   Omit Article 27 in total. 
 
  57. OVERTIME WORK 
 

First sentence, paragraph 1, should be replaced with: "Regular working 
hours are 7:00 AM to 4:00 PM Monday through Friday, excluding holidays 
observed by the District (See Appendix A)."  

 
All other information contained in this section remains in force. 

 
1.10 HOURS OF WORK, STAFFING, COMMUNICATIONS, MINIMUM EQUIPMENT 

REQUIREMENTS, COST ESTIMATION, AND TRAVEL TIME 
 

A. All work shall be accomplished during normal District working hours, 7:00 a.m.  
4:00 p.m., Monday through Friday, excluding District holidays.  Contractor shall 
obtain approval from the District representative at least 24 hours before 
scheduling any work outside normal working hours. 

B. Contractor shall maintain a minimum five- (5) person crew at each location all 
times. A typical crew shall include at a minimum the following workers; two tree 
trimmers and two groundspersons and one heavy equipment operator. Prior to 
the rainy season and depending on site conditions, the District may also request 
one to two Heavy Equipment Operators. One worker will be designated as a 
crew leader. 

C. The Watershed Maintenance Supervisor or his designee shall serve as the District 
representative and primary point of contact unless otherwise specified. During 
the performance of this Contract, the Contractor shall be accessible during 
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normal working hours by telephone, to receive instructions or other 
communications from a designated District representative. The Contractor shall 
maintain communications with the District through a cellular phone and 
Contractor shall respond to calls sent to a cellular phone. The Contractor's 
authorized representative or designated alternate shall be fluent and proficient 
in the English language in order to understand, receive, and carry out oral and 
written communications or instructions relating to all job functions and 
responsibilities.  

D. Contractor shall provide the following equipment including, but not limited to: 
(1) a rubber-tracked skid steer (minimum 4 ton) with forestry mulching 
attachment; (2) a chipper (min 10” capacity); (3) a water buffalo with minimum 
300 gallon tank and 300’ of 1.5’ hose;   (4) all necessary chainsaws, and brush 
cutters; (5) supplies and personal protection equipment; and  (6) safety 
equipment for traffic control as necessary (e.g. flag-person(s), one backpack style 
water pump for every 2 crew members on site, hand-held two way radios, 
signage, safety cones, and barricades). The Contractor shall provide 4-wheel 
drive vehicles for crew transportation and chipper towing when required for 
access to any and all District project sites.  

E. All travel time (mobilization/de-mobilization) costs for crew and all necessary 
equipment shall be reflected in hourly rates on Bidding Sheet Schedule. District 
only pays for actual hours worked. 

F. Delays in work in the field that result from equipment malfunction or personnel 
matters shall not be charged to the District. 

1.12 SAFETY  

The Contractor is required at all times to provide a safe working environment. 
 
The Contactor shall insure that Contractor’s crew is daily supplied with appropriate and 
necessary personal safety equipment, including, but not limited to: hard hats, safety 
glasses, gloves, boots, ear protection, chaps, anti-poison oak lotion, first aid kit and any 
other safety gear needed in the course of completing work on District lands.  Failure to 
provide appropriate safety gear shall be grounds for the District to stop work until the 
crew is supplied appropriate safety gear. 
 
The Contractor shall supply Marin Municipal Water District with a letter, on company 
stationary, stating that they have adopted and continue to maintain an Illness and Injury 
Prevention Program (IIPP) for all of their employees.  
 
The Contractor is required to provide in good working condition barricades, cones, and 
signs.  Flag persons with orange safety vests and hand held two-way radios for traffic 
control are required to give adequate warning and protection for the public at each 
project location when needed. 
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1.13 RED FLAG WARNINGS AND CLOSURES 

MARIN COUNTY open space is very susceptible to wildland fires during the warm 
seasons of the year.  Contractors shall be aware of the possibility of fires at all times and 
shall use their own good judgment to work in a safe manner to prevent wildland fires.  
Contractors are encouraged to bring any fire safety problems they observe, or 
suggestions they may have, to the attention of District staff. 

Interagency Fire Closure, Mt. Tamalpais Area Lands: Upon notification from the County 
Fire Department that a “Red flag warning” exists for Marin County, contractors will 
suspend work.  In addition, no power equipment may be operated during a high fire 
danger closure.  Contractors should monitor fire conditions with the Marin County Fire 
Department to know when closures are in effect.  Contractor shall call the Marin County 
Fire Department contact the day before at 5 pm (415-499-7191) or otherwise as set by 
the county, each day to determine the fire conditions projected for the following day 
and plan their schedule accordingly. 

If after 5 pm a high fire condition causes closure for the following day, then that period 
of high fire danger that results in the contractor being required to suspend work shall be 
considered an Unavoidable Delay as described in Article 86 of the Standard 
Specifications. Additionally, during these periods the contractor may be prohibited from 
entering the District’s Property. 

Whenever any task is being performed that may pose a potential fire danger, cell 
phones or 2-way radios shall be on site to permit a rapid emergency response if 
necessary. 

All motorized equipment shall have federal or state approved spark arrestors. 

Trucks, Tractors Heat from exhaust systems can ignite a wildland fire.  The Contractor 
shall not drive off road or park near or drive through tall grasses or other flammable 
vegetation types without approval from the District’s representative.  Based upon 
authorization by District staff, the Contractor shall remove all grasses and other types of 
flammable vegetation from the off road work area approved for vehicle access. 

Equipment, Tools Heat from power equipment exhaust systems or sparks from 
equipment or tools can ignite a fire. Clear a space with a radius at least five feet from 
the exhaust in which to place equipment such as generators, chainsaws and power 
weed cutters. Be careful when using tools that produce sparks and be sure spark 
arrestors are in good condition. Do not allow heated tools to contact ignitable fuels. If 
power equipment or tools that produce sparks are in use, a fire extinguisher shall be 
kept onsite. Larger equipment shall have a fire extinguisher mounted on it. 

Fueling Equipment:  Before fueling power equipment or tools in the field, clear a space 
in which to perform the task. Fuel should be stored in a cleared space and, where 
possible, in the shade. If power equipment stays in one location during the task, store 
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fuel and equipment and perform fueling operation in the same clearing. Be sure 
equipment is turned off while fueling. Take extra care when fueling heated equipment. 
Be sure a gas spout/funnel is used to avoid spills and that gas caps are kept in place. 
Remove or dry any fuel spillage prior to starting equipment. During fueling operations, a 
fire extinguisher shall be onsite ready for use. 

When practical, fuel vehicles and equipment off-site. If it is necessary to fuel on-site the 
following precautions shall be taken: No vehicles or equipment shall be refueled within 
100 feet of a watercourse, ditch, wetland, or a pond. Do not fuel equipment directly 
over asphalt. The fueling operator shall stay with the fueling operation at all times. Do 
not top off tanks. The Contractor shall have spill containment and cleanup materials 
available on site. Spills shall be immediately cleaned up and contaminated materials 
disposed in accordance with state law. Fueling operators shall have all necessary 
permits, licenses and training. Any spills shall be reported immediately to the crew 
supervisor and a District Representative. 

Fire Suppression Equipment For every two crew members, the Contractor is required to 
have the following fire suppression equipment on site: a shovel, a McLeod, pressurized 
water fire extinguisher or pump bladder bag, and ABC rated fire extinguisher. During fire 
season as defined by the Marin County Fire Department, the Contractor may be 
required to have a water buffalo with minimum 300 gallon capacity and 300’ of 1.5” 
hose stationed on the nearest service or paved road, and the equipment listed above 
shall be within 30 feet of the field crew. 
 

1.14 ACCESS AND SECURITY 
 

The Contractor shall be provided all necessary access to District facilities throughout the 
duration of the contract. 
 
Access points are shown on each site map. Entry gates are to be kept locked except 
while actually entering or leaving service roads. Access routes are to remain unblocked 
at all times. No existing roadways or fire roads shall be altered. 
 
While working on District property the contractor will adhere to all security 
requirements as required by the District. 

 
1.15 CLEAN-UP 
 

The Contractor shall clean up each job site as work progresses. Access roads shall 
remain clear of debris at all times. 
 
The amount of disturbed land shall be minimized and any unnecessary slope 
disturbance shall be avoided. Contractor agrees to rehabilitate all portions of the project 
site that are negatively affected by the work. Rehabilitation requirements include but 
are not limited to: areas with tire or track marks, collateral tree damage, oil or 
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hazardous material spills from equipment, unwanted debris, and disturbed slopes 
requiring slope stabilization measures. 

 
1.16 GENERAL VEGETATION DISPOSAL 

Treatments described below may be utilized on watershed lands depending on site 
conditions, access, or other factors, as directed by Watershed Maintenance Supervisor 
or designee. Unless otherwise directed by District staff, the Contractor shall dispose of 
vegetation as follows: 
 
A. General Brush and Small Tree Treatment Specifications 

Work performed shall conform to the techniques and standards specified in ANSI 
A300 (Part 1)-2001 (Tree, Shrub and Other Woody Plant Maintenance-Standard 
Practices. Pruning) or the most current ANSI standards during term of Contract. 

• Understory shrubs and dead or diseased trees less than 10 inches DBH 
shall be removed unless otherwise specified and marked for retention by 
District staff.  

• All stumps will be flush cut as low as possible parallel to the slope of the 
ground surface.  

• For retained trees, cut dead limbs up to 10 feet above ground. Prune live 
limbs up to 10 feet above ground or up to 1/3 of the tree’s total live 
foliage, whichever is less.  

• Retain flagged wildlife snags.  

• Retaining conifer seedlings and saplings will be prioritized. 

B. Slash Management Specifications: 

Masticate 

• Using a skid-steer with forestry attachment, mechanically masticate in 
place understory shrubs, diseased trees and select snags (<12” DBH). 
Resulting mulch must be spread to a depth no greater than 6 inches. 

Buck 

• For felled trees (>12” DBH), remove and cut boles into lengths just 
sufficient to ensure ground contact.  Minimal cutting of boles is desired. 
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• Cutting and spreading of slash, brushed shrubs and limbs (<4”DBH) on-
site to a depth not exceeding 6 inches. 

Pile 

• Piles or windrows shall NOT be distributed or piled in streams, ditches, 
channels, or depressions.  

• Piles shall be at least 30 feet away from any structure.  

• Circular piles shall not exceed 8 feet in diameter and 4 feet height. Piled 
material not to exceed 4 inches in diameter.  

• Piles and windrows shall be placed away out from under the canopy of 
retained trees and at least 30’ away from utility lines and poles.  

• Windrows shall not exceed 4 feet high, 6 feet wide and 100 feet long. 
Windrowed material shall not exceed 4 inches in diameter. 

• Minimum spacing between piles shall be at least 16 feet. 

• The sizing, location and spacing of all piles and windrows at each site shall 
first be reviewed with District Staff prior to construction. to 

Chip and broadcast 

• As needed, using a chipper and hand crews, chip and broadcast cut slash 
(<10”DBH) to depth not to exceed 6 inches. 

• Chips may not be distributed outside the boundary of the tree canopy 
unless otherwise specified. 

C.  Protection of Plants and Habitat 

• Location of areas needing special measures for protection of plants, 
animals and heritage resources will be identified by various colors or 
other means, and appropriate mitigations for such areas and resource 
protection, as identified by District Representative, shall be implemented 
in advance of work. Specific flagging colors and postings will be identified 
at site meeting prior to commencement of work. Should a protected 
plant or animal be encountered that had not previously been known or 
recognized, work is subject to stoppage for the period needed to 
implement avoidance measures. 

• Wood rat nests will be avoided when removing vegetation and nests will 
not be disassembled. 
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D. Invasive management  

• Removal of non-native invasive plants using manual methods such as 
hand pulling or weed wrench.  

• Management of non-natives within fuelbreaks using mechanical 
methods, which may include masticating with skid steer or cutting using 
weedeater or brush cutters.  

• As needed plant material will be hauled off site and disposed of as 
directed by the District.  

E. Native Plan Restoration 

• Installation of native plants at restoration sites on Mt. Tamalpais or 
Lagunitas Creek. Digging holes twice the size of the plant container and 
installing plant according to District direction.  

• Routine watering using water buffalo or truck. Each native plant installed 
within the restoration site shall be watered using hand methods. 
Watering schedules will be coordinated with District staff.  

• Priority invasive plants will be removed from the restoration site by hand 
pulling or cutting using a weedeater. Management methods will be 
determined and directed by District Senior Ecologist and Watershed 
Maintenance Supervisor.   

 
E. Quarantines 

• The Contractor shall follow all current quarantine protocols for disposal 
of plant material in Marin County as articulated in California Department 
of Food and Agriculture's Quarantine Manual. 

• Clean all equipment and tools before arriving on a site and moving 
between sites. A sufficient hand-tool cleaning typically involves scrub 
brushes and picks to get out all seeds and dirt. Mechanized tools, such as 
chainsaws, weed eaters, and mowers, are notorious for transporting seed 
material. Inspect and thoroughly clean all seeds and plant parts from 
small equipment before using them in a new location; compressed air 
may be used to “blow out” chainsaws and other small equipment. Heavy 
equipment cleaning starts with picks, brushes, shovels and McLeods to 
remove larger debris; followed by hosing the bucket, undercarriage, 
tracks, and idlers. If the equipment can be tracked over pavement this 
will help remove dirt trapped in between the growlers. 

 
1.17 BID ITEMS  
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Bid Item 1     Understory brush removal and mastication: July 1, 2021 -  June 30, 2022. 
The Contractor shall remove understory brush, invasive plants, small diameter Douglas 
fir, and diseased tanoaks in Sudden Oak Death-impacted redwood and Douglas-fir 
dominated forest stands, retaining conifer seedlings and saplings, and installation and 
maintenance of native plants, as directed by District staff in the vicinity of Mt Tamalpais, 
in Marin County.  Disposal is on-site mastication and/or chipping, scattering, or piling. 
The District requests a bid for 3,171 hours of Crew Supervisor, 12,685 Laborer-
Landscape Worker, 80 hours for a Chipper, and 80 hours for a Box Truck.   
 
Bid Item 2     Understory brush removal and mastication:  July 1 , 2022 through June 
30, 2023. The Contractor shall remove understory brush, invasive plants, small diameter 
Douglas fir, and diseased tanoaks in Sudden Oak Death-impacted redwood and Douglas-
fir dominated forest stands, retaining conifer seedlings and saplings, and installation and 
maintenance of native plants, as directed by District staff in the vicinity of Mt Tamalpais, 
in Marin County.  The District requests a bid for 3,547 hours of Crew Supervisor, 14,188 
Laborer-Landscape Worker, 80 hours for a Chipper, and 80 hours for a Box Truck.   

 
For items bid on a unit price basis, the estimated quantities given in the Bid Form are 
approximate and are given only as a basis for comparison of bids. The District does not 
expressly, nor by implication, warrant that the actual amount of work will correspond to 
the estimated quantities. The District reserves the right to increase or decrease the 
amount of work performed under unit price Bid Items, or to omit such work altogether 
unless such change exceeds 25 percent of the total contract bid price. No adjustments 
to the Contract unit prices will be made, nor will any claim for loss of anticipated profit 
be allowed on account of any such increase, decrease, or omission. Payment for unit 
price Bid Items will be made at the Contract unit prices stated in the Contractor’s Bid, 
for the quantities of work directed by the District to be performed and actually 
performed, measured as specified below. 
 

1.18 INSPECTIONS AND STANDARDS OF PERFORMANCE 

A.  Contractor’s work is subject to inspection by a District representative and/or 
other concerned federal, state, or local agencies. These inspections may be 
routine, unannounced, or based on unsafe or unhealthy conditions.  

B.  If at any time the District representative determines that the work is 
unsatisfactory or being conducted in an unsafe manner, the Contractor will be 
notified and shall immediately cease all work activities until corrections 
satisfactory to the District have been accomplished. 

C.  All work shall be completed, inspected, and accepted by the District in 
accordance with the procedures stated herein before beginning work on another 
work site. An inspection shall be scheduled between the Contractor and a 
District representative after each work site is declared completed by the 
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Contractor to determine and agree upon tasks completed, inspected, and 
approved.  

 
1.19 LICENSING AND CERTIFICATE REQUIREMENTS 
 

The Contractor shall possess a business license with the County of Marin. 
 
The Contractor performing work under this contract shall possess one of the following 
license C-61 – California Contractors license, a C-27-California Contractor license, or a 
Limited Specialty, D-49 – California Contractors license, subclass- Tree Specialty Class, 
which is valid in the State of California at the time the contract is awarded.  

 
The Contractor shall comply with the "Subletting and Subcontracting Fair Practices Act" 
(Government Code 4100, et. seq.) 
 
The Contractor shall name in his proposal the Subcontractor(s) he will employ if 
awarded the Contract and the work to be performed by each Subcontractor. If the 
Contractor fails to specify a Subcontractor for any portion of the work to be performed 
it shall be understood that he will perform such portion of work without subcontracting 
and will not be permitted to subcontract said portion except at the discretion of the 
District as set forth in the General Specifications. 
 
The Contractor is required to furnish to the District information regarding technical 
experience, financial status, and available equipment. The District reserves the right to 
review qualifications of subcontractors and will advise the Contractor of its findings. 

 
1.20 BONDING  
 

The District requires that the Contractor provide Surety Bonds for Performance and 
Payment for 100% of the total amount of the bid for each year of this contract. The 
bonding company shall be A rated per http://www.ambest.com.  The required 
documentation of such bonds shall be furnished to the District at the time awarded 
Contractor returns the executed contract. 

 
Contractor shall not commence work, nor shall he allow his employees or 
subcontractors or anyone to commence work until all documentation has been 
submitted and approved and a Notice to Proceed has been issued. 
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1.21 PAYMENT 
 

Payments will be within 30 days upon completion and receipt of original invoice. 
Invoices shall be numbered and include only one job site per invoice, original dump tags 
to be attached to relevant invoice.  Errors in billing shall be rectified by issuing a credit 
for the incorrect invoice and the issuance of a new invoice. Invoices must be submitted   
within 30 days of completion of any given job site. 

 
1.22 ESCALATION OF UNIT PRICE 
 

Beginning on July 1, 2022  and in each additional fiscal year (beginning on July 1 of each 
year) in which the District exercises the option to extend the term, the unit prices, as 
reflected on the Bidding Sheet Schedule may be escalated by the increase in the San 
Francisco-Oakland-San Jose Consumer Price Index (CPI) - All Wage Earners.  The increase 
shall be made using the annual CPI Report.  The final adjustment based on the CPI shall 
occur no later than February 1 of the respective year.  Refer to http://www.bls.gov for 
current San Francisco-Oakland-San Jose Consumer Price Index – All Wage earners. 

 
  

END OF SECTION 
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 SUBDIVISION SECTION 18000 
 

 ENVIRONMENTAL PROTECTION 
 
PART 1 - GENERAL 
 
1.1 SCOPE 
 

A. The requirements of Division 1 form a part of this section. 
 

B. During the progress of the work, keep the premises occupied in a neat and clean 
condition and protect the environment both on site and off site, throughout and 
upon completion of the construction project. 

 
1.2 SUBMITTALS 
 

Contractor shall develop an Environmental Protection Plan in detail and submit to the 
Engineer within seven (7) days from the date of the Notice to Proceed.  Distribute the 
plan to all employees and to all subcontractors and their employees. 

 
The Environmental Protection Plan shall include, but not be limited to, the following 
items: 

 
A. Copies of required permits. 

 
B. Proposed sanitary landfill site. 

 
C. Other proposed disposal sites. 

 
D. Copies of any agreements with public or private landowners regarding equipment, 

materials storage, borrow sites, fill sites, or disposal sites.  Any such agreement 
made by the Contractor shall be invalid if its execution causes violation of local or 
regional grading or land use regulations. 

 
E. Proposed project site winterization plan. 

 
1.3 ENVIRONMENTAL REQUIREMENTS 
 

All operations shall comply with all federal, state and local regulations pertaining to 
water, air, solid waste and noise pollution. 

 
1.4 DEFINITIONS 
 
         C-61-           California Contractors license, Limited Specialty.  
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C-27-    California Contractors license, Landscaping.  
 
D-49- California Contractors license, subclass- Tree Specialty. 

 
Equipment Operator-  Excavator and Skid Steer (for Landscape Construction Projects). 

Marin County Prevailing Wage Determination NC-63-3-75-2020-1 
from California Department of labor Statistics and Research at 
http:www.dir.ca.gov/disr. 

 
Supervisor- Senior Tree Trimmer. Prevailing Wage Determination NC-102-X-21-

2020-1 from California Department of labor Statistics and Research 
at http:www.dir.ca.gov/disr. 

 
Sawyer- Tree Trimmer. Prevailing Wage Determination NC-102-X-21-2020-1 

from California Department of labor Statistics and Research at 
http:www.dir.ca.gov/disr. 

 
Laborer- Grounds person. Prevailing Wage Determination NC-102-X-21-

2020-1 from California Department of labor Statistics and Research 
at http:www.dir.ca.gov/disr. 

 
Provide- To provide and install.  

 
Vegetation- Grass, brush, small trees, litter and down woody material. 

 
Disposal- To chip and broadcast, lop and scatter, buck, pile in circular piles or 

windrows, or haul off-site. 
 

Slash- Coarse and fine woody material and leaves generated during 
fuelbreak construction, maintenance, and weed control activities. 
Slash includes shrubs, tree tops, tree limbs and bark. 

 
Sudden Oak Death-      A disease caused by the pathogen Phytophthora ramorum that 

affects oak trees and certain other woody plants and is 
characterized by oozing cankers on the trunk, browning of foliage, 
shoot dieback, and often death of the plant. 

 
DBH-                               The diameter of a tree measured in inches at breast height—a 

standard 4.5 feet above the ground. DBH is measured from the top 
hill side of the tree. 

 
Masticate- to grind, crush, or shred brush, trees, slash and stumps to a pulp 

within 6 inches of the ground. 
 

Bole-  The main trunk of a tree. 
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Sediment -  Soil and other debris that have been eroded and transported by 
runoff water. 

 
Solid Waste -  Rubbish, debris, garbage and other discarded solid materials 

resulting from construction activities, including a variety of 
combustible and non-combustible wastes, such as ashes, waste 
materials that result from construction or maintenance and repair 
work, leaves and tree trimmings. 

 
Chemical Waste - Includes petroleum products, bituminous materials, salts, acids, 

alkalies, herbicides, pesticides, disinfectants, organic chemicals and 
inorganic wastes.  Some of the above may be classified as 
"hazardous." 

 
Sewage -  That which is considered as domestic sanitary sewage. 

 
Garbage - Refuse and scraps resulting from preparation, cooking, dispensing 

and consumption of food. 
 

Hazardous Mat'ls - As defined by applicable laws and regulations.  Undisclosed 
hazardous material contamination, if encountered will constitute a 
changed site condition.  The District may retain a separate 
contractor to dispose of undisclosed hazardous material 
encountered. 

 
 
PART 2 - PRODUCTS 
 
(None) 
 
PART 3 - EXECUTION 
 
3.1 PROTECTION OF NATURAL RESOURCES 
 

A. GENERAL 
 

It is intended that the natural resources within the project boundaries and outside 
the limits of permanent work performed under this Contract be preserved in their 
existing condition or be restored to an equivalent or improved condition upon 
completion of the work.  Confine construction activities to areas defined by the 
public roads, easements, and work area limits shown on the Draw-ings.  Return 
construction areas to their pre-construction elevations except where surface 
elevations are otherwise noted to be changed.  Maintain natural drainage 
patterns.  Conduct construction activities such that ponding of stagnant water 
conducive to mosquito breeding habitat will not occur at any time. 
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B. LAND RESOURCES 
 

1. Contractor Responsibility 
 

Do not remove, cut, deface, injure or destroy trees, grapevines or shrubs 
outside the work area limits.  Do not remove, deface, injure or destroy 
trees within the work area without permission from the Engineer.  Such 
improvements shall be removed and replaced, if required, by the 
Contractor at his own expense. 

 
2. Protection 

 
Protect trees that are located near the limits of the Contractor's work 
areas which may possibly be defaced, bruised or injured or otherwise 
damaged by the Contractor's operations.  No ropes, cables or guys shall be 
fastened to or attached to any existing nearby trees, grapevines or shrubs 
for anchorages unless specifically authorized.  Where such special 
emergency use is permitted, the Contractor shall be responsible for any 
damage resulting from such use. 

 
3. Trimming 

 
Trim tree limbs overhanging the line of the work and in danger of being 
damaged by the Contractor's operations in accordance with recognized 
standards for such work.  Remove other tree limbs under the direction of 
the Engineer, so that the tree will present a balanced appearance. 

 
4. Treatment of Roots 

 
Do not cut roots unnecessarily during excavating or trenching operations.  
Expose major roots encountered in the course of excavation and do not 
sever.  Wrap them in burlap as a protective measure while exposed.  
Neatly trim all other roots (one inch in diameter and larger) that are 
severed in the course of excavation at the edge of the excavation or trench 
and paint them with a heavy coat of an approved tree seal as directed by 
the Engineer. 

 
5. Repair or Restoration 

 
Repair or replace any trees or other landscape features scarred or 
damaged by equipment or construction operations as specified below.  
The repair and/or restoration plan shall be favorably reviewed by the 
Engineer prior to its initiation. 

NOT FO
R BIDDIN

G PUPOSE
S



Subdivision Section 18000-5 

 
 

6. Temporary Construction 
 

Obliterate all signs of temporary construction facilities such as haul roads, 
work areas, structures, foundations of temporary structures, stockpiles of 
excess or waste materials, or any other vestiges of construction as directed 
by the Engineer.  Level all temporary roads, parking areas and any other 
areas that have become compacted or shaped.  Any unpaved areas where 
vehicles are operated shall receive a suitable surface treatment or shall be 
periodically wetted down to prevent construction operations from 
producing dust damage and nuisance to persons and property, at no 
additional cost to the Owner.  Keep haul roads clear at all times of any 
object which creates an unsafe condition.  Promptly remove any 
contaminants or construction material dropped from construction 
vehicles.  Do not drop mud and debris from construction equipment on 
public streets.  Sweep clean turning areas and pavement entrances as 
necessary. 

 
C. WATER RESOURCES 

 
Investigate and comply with all applicable federal, state and local regulations 
concerning the discharge (directly or indirectly) of pollutants to the underground 
and natural waters.  Perform all work under this Contract in such a manner that 
any adverse environmental impacts are reduced to a level that is acceptable to the 
Engineer and regulatory agencies.  Refer to Section 02200, EARTHWORK, 
paragraph on control of water for "dewatering" water disposal requirements. 

 
1. Oily Substances 

 
At all times, special measures shall be taken to prevent oily or other 
hazardous substances from entering the ground, drainage areas or local 
bodies of water in such quantities as to affect normal use, aesthetics or 
produce a measurable impact upon the area.  Any soil or water which is 
contaminated with oily substances due to the Contractor's operations shall 
be disposed of in accordance with applicable regulations. 

 
2. Chlorinated Water 

 
Take special measures to prevent chlorinated water from entering the 
ground or surface waters.  Dechlorinate chlorinated water prior to 
discharge. 

 
D. FISH AND WILDLIFE RESOURCES 
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Perform all work and take such steps required to prevent any interference or 
disturbance to fish and wildlife.  The Contractor will not be permitted to alter 
water flows or otherwise significantly disturb native habitat adjacent to the 
project area which are critical to fish and wildlife except as may be indicated or 
specified. 

 
 
 
 

E. CULTURAL RESOURCES 
 

The project does not pass through any known archaeological sites.  However, it is 
conceivable that unrecorded archaeological sites could be discovered during the 
construction.  In the event that artifacts, human remains, or other cultural 
resources are discovered during subsurface excavations at locations of the work, 
the Contractor shall protect the discovered items, notify the Engineer, and comply 
with applicable law. 

 
3.2 NUISANCE ABATEMENT 
 

A. NOISE CONTROL 
 

1. Location 
 

Maximum Noise Levels within 1,000 Feet of any Residence, Business, or 
Other Populated Area:  Noise levels for trenchers, pavers, graders and 
trucks shall not exceed 90 dB at 50 feet as measured under the noisiest 
operating conditions.  For all other equipment, noise levels shall not 
exceed 85 dB at 50 feet. 

 
2. Equipment 

 
Electrically powered equipment instead of pneumatic or internal 
combustion powered equipment shall be used, where feasible. 

Jack hammers shall be equipped with exhaust mufflers and steel muffling 
sleeves.  Air compressors should be of a quiet type such as a "whisperized" 
compressor. 

All noise-producing project equipment and vehicles using internal 
combustion engines (including haul trucks) shall be fitted with mufflers, 
air-inlet silencers where appropriate, and any other shrouds, shields, or 
other noise-reducing features.  These devices shall be maintained in good 
operating condition so as to meet or exceed original factory specifications.  
Mobile or fixed “package” equipment (e.g., air compressors) shall be 
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equipped with shrouds and noise control features that are readily available 
for that type of equipment. 

All mobile or fixed noise-producing equipment used on the project, which 
is regulated for noise output by a local, state, or federal agency, shall 
comply with such regulations while in the course of project activities. 

 
 

3. Operations 
 

Keep noisy equipment as far as possible from noise-sensitive site 
boundaries.  Machines should not be left idling.  Use electric power in lieu 
of internal combustion engine power wherever possible.  Maintain 
equipment properly to reduce noise from excessive vibration, faulty 
mufflers, or other sources.  All engines shall have mufflers. 
 
The use of noise-producing signals, including horns, whistles, alarms, and 
bells shall be for safety warning purposes only. 

 
4. Scheduling 

 
Schedule noisy operations so as to minimize their duration at any given 
location. 

 
5. Monitoring 

 
To determine whether the above noise limits are being met and whether 
noise barriers are needed, the Contractor shall use a portable sound level 
meter meeting the requirements of American National Standards Institute 
Specification S1.4 for Type 2 sound level meters.  If non-complying noise 
levels are found, the Contractor shall be responsible for monitoring and 
correction of excessive noise levels. 

 
B. DUST CONTROL, AIR POLLUTION, AND ODOR CONTROL 

 
1. Unpaved areas where vehicles are operated shall be periodically wetted 

down or given an equivalent form of treatment, to eliminate dust 
formation. 

 
2. Store all volatile liquids, including fuels or solvents in closed containers. 

 
3. No open burning of debris, lumber or other scrap will be permitted. 

 
4. Properly maintain equipment to reduce gaseous pollutant emissions. 
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3.3 CONSTRUCTION STORAGE AREAS 
 

A.  Store and service equipment at the designated Contractor's storage area where oil 
wastes shall be collected in containers.  Oil wastes shall not be allowed to flow 
onto the ground or into surface waters.  Containers shall be required at the 
construction site for the disposal of materials such as paint, paint thinner, 
solvents, motor oil, fuels, resins and other environmentally deleterious 
substances.  No dumping of surplus concrete or grout on the site will be 
permitted. 

 
3.4 FIRE PREVENTION 
 

A. Provide spark arresters on all internal combustion engines. 
 

B. Store and handle flammable liquids in accordance with the Flammable and 
Combustible Liquids Code, NFPA 30. 

 
C. Provide fire extinguishers at hazardous locations or operations, such as welding. 

  
3.5 EROSION AND SEDIMENT TRANSPORT CONTROL 
 

A. Discharge construction runoff into small drainages at frequent intervals to avoid 
buildup of large potentially erosive flows. 

 
B. Prevent runoff from flowing over unprotected slopes. 

 
C. Keep disturbed areas to the minimum necessary for construction. 

 
D. Keep runoff away from disturbed areas during construction. 

 
E. Direct flows over vegetated areas prior to discharge into public storm drainage 

systems. 
 

F. Trap sediment before it leaves the site, using such techniques as check dams, 
sediment ponds, or siltation fences. 

 
G. Remove and dispose of all project construction-generated siltation that occurs in 

offsite retention ponds. 
 

H. Confine construction to the dry season, whenever possible.  If construction needs 
to be scheduled for the wet season, ensure that erosion and sediment transport 
control measures are ready for implementation prior to the onset of the first 
major storm of the season. 
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I. Stabilize disturbed areas as quickly as possible. 
 
3.6 DISPOSAL OPERATIONS 
 

A. SOLID WASTE MANAGEMENT 
 

Supply solid waste transfer containers.  Daily remove all debris such as spent air 
filters, oil cartridges, cans, bottles, combustibles and litter.  Take care to prevent 
trash and papers from blowing onto adjacent property.  Encourage personnel to 
use refuse containers.  Convey contents to a sanitary landfill. 

 
Washing of concrete containers where waste water may reach adjacent property 
or natural water courses will not be permitted.  Remove any excess concrete to 
the sanitary landfill. 

 
B. CHEMICAL WASTE AND HAZARDOUS MATERIALS MANAGEMENT 

 
Furnish containers for storage of spent chemicals used during construction 
operations.  Dispose of chemicals and hazardous materials in accordance with 
applicable regulations. 

  
C. GARBAGE 

 
Store garbage in covered containers, pick up daily and dispose of in a sanitary 
landfill. 

 
D. CLEARING AND GRUBBING 

 
Dispose of vegetation, weeds, rubble, and other materials removed by the 
clearing, stripping and grubbing operations off site at a suitable disposal site in 
accordance with applicable regulations. 

 
E. EXCAVATED MATERIALS 

 
1. Native soil complying with the requirements of Section 02200, 

EARTHWORK, may be used for backfill, fill and embankments as allowed by 
that section. 

 
2. Spoil Material:  Remove all material which is excavated from the site and 

dispose of offsite in accordance with applicable regulations disposal site 
indicated in the Environmental Protection Plan.  No additional 
compensation will be paid to the Contractor for such disposal.  Include all 
such costs in the lump sum prices bid for the project.  Remove rubbish and 
materials immediately following excavation. 
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Rubbish shall consist of all materials not classified as suitable materials or 
rubble and shall include shrubbery, trees, timber, trash and garbage. 

 
 
3.7 Pre Project Workers Training 
 

A. Workers Training 
 

All staff assigned to the project will be required to go through the district’s 
environmental training before they are allowed to perform work. The training will 
describe special status species and sensitive habitats that could occur within the 
project areas, protection afforded these species and habitats, and the avoidance and 
minimization measures required to avoid and/or minimize impacts on these species 
and habitats, including maintaining avoidance areas, identification of species for 
avoidance, and protocols to follow including, protocols for minimizing the spread of 
invasive species and forest diseases.  

 
3.8 Watershed Protection Measures 
 

A. Trucks and Tractors  
Heat from exhaust systems can ignite a wildland fire.  The Contractor shall not drive 
off road or park near or drive through tall grasses or other flammable vegetation 
types without approval from the District’s representative.  Based upon authorization 
by District staff, the Contractor shall remove all grasses and other types of flammable 
vegetation from the off road work area approved for vehicle access. 

 
B. Fire Suppression Equipment  

 
For every two crew members, the Contractor is required to have the following fire 
suppression equipment on site: a shovel, a McLeod, pressurized water fire 
extinguisher or pump bladder bag, and ABC rated fire extinguisher. During fire season 
as defined by the Marin County Fire Department, the Contractor is required to have a 
trailer mounted water tank (min 150 gallon) and pump with capacity for 500’ of 1.5” 
hose stationed on the nearest service or paved road, and the equipment listed above 
shall be within 30 feet of the field crew. 
 

C. Equipment and Tools  
 
Heat from power equipment exhaust systems or sparks from equipment or tools can 
ignite a fire. Clear a space with a radius at least five feet from the exhaust in which to 
place equipment such as generators, chainsaws and power weed cutters. Be careful 
when using tools that produce sparks and be sure spark arrestors are in good 
condition. Do not allow heated tools to contact ignitable fuels. If power equipment or 
tools that produce sparks are in use, a fire extinguisher shall be kept onsite. Larger 
equipment shall have a fire extinguisher mounted on it. 
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D. Fueling Equipment  

 
Before fueling power equipment or tools in the field, clear a space in which to 
perform the task. Fuel should be stored in a cleared space and, where possible, in the 
shade. If power equipment stays in one location during the task, store fuel and 
equipment and perform fueling operation in the same clearing. Be sure equipment is 
turned off while fueling. Take extra care when fueling heated equipment. Be sure a 
gas spout/funnel is used to avoid spills and that gas caps are kept in place. Remove 
or dry any fuel spillage prior to starting equipment. During fueling operations, a fire 
extinguisher shall be onsite ready for use. 

When practical, fuel vehicles and equipment off-site. If it is necessary to fuel on-site 
the following precautions shall be taken: No vehicles or equipment shall be refueled 
within 100 feet of a watercourse, ditch, wetland, or a pond. Do not fuel equipment 
directly over asphalt. The fueling operator shall stay with the fueling operation at all 
times. Do not top off tanks. The Contractor shall have spill containment and cleanup 
materials available on site. Spills shall be immediately cleaned up and contaminated 
materials disposed in accordance with state law. Fueling operators shall have all 
necessary permits, licenses and training. Any spills shall be reported immediately to 
the crew supervisor and a District Representative. 

 
E. Prevent the Spread of Invasive Species 

 
Precautions shall be taken to minimize the introduction of any invasive weeds or to 
prevent the spread of existing infestations. Prior to mobilizing any equipment and/or 
vehicles to the project site they shall be properly cleaned to remove all mud and 
seed from tracks, tires, and undercarriages. If invasive species are mapped within the 
project area those sites should be avoided. All equipment shall be cleaned before 
mobilizing to different project sites on the watershed.  

 
 
 

END OF SECTION 
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Marin Municipal Water District 
 

2021 District Observed 
Holidays 

 
 

1.  NEW YEARS DAY     JANUARY 1 
 
2.  MARTIN LUTHER KING’S BIRTHDAY JANUARY 18 
 
3.  PRESIDENT’S DAY    FEBRUARY 15 
 
4.  MEMORIAL DAY     MAY 31 
 
5.  INDEPENDENCE DAY    JULY 5 
 
6.  LABOR DAY      SEPTEMBER 6 
 
7.  VETERAN’S DAY     NOVEMBER 11 
 
8.   THANKSGIVING DAY    NOVEMBER 25 
 
9.   DAY AFTER THANKSGIVING   NOVEMBER 26 
 
10. CHRISTMAS EVE DAY    DECEMBER 24 
 
11. CHRISTMAS DAY     DECEMBER 27 
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Marin Municipal Water District 
 

2022 District Observed 
Holidays 

 
 

1.  NEW YEARS DAY     JANUARY 1 
 
2.  MARTIN LUTHER KING’S BIRTHDAY JANUARY 17 
 
3.  PRESIDENT’S DAY    FEBRUARY 21 
 
4.  MEMORIAL DAY     MAY 30 
 
5.  INDEPENDENCE DAY    JULY 4 
 
6.  LABOR DAY      SEPTEMBER 5 
 
7.  VETERAN’S DAY     NOVEMBER 11 
 
8.   THANKSGIVING DAY    NOVEMBER 24 
 
9.   DAY AFTER THANKSGIVING   NOVEMBER 25 
 
10. CHRISTMAS EVE DAY    DECEMBER 23 
 
11. CHRISTMAS DAY     DECEMBER 26 
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EXHIBIT A 
 
 
 
 

 
CHANGE ORDER NO.  @ 

 Page 1 of 2 
 

  @ 
  File @ 

 
To:  @ 
 
From:  @ 
 
Contract #: @ 
 
Original Contract Completion Date: @ 
 
Reference Documents: @ 
 
_____________________________________________________________________ 
 
Work executed under this change will be performed and paid for in accordance with the following sections 
of the Contract Specifications: 
 
General Specifications  Para 40  - Definition of Extra Work 

Para 42  - Force Account 
Increase (Decrease) in 

REF Description of Changes  Contract Agreement     
 
@ @ $@ 
@ @ $@ 
@ @ $@ 
@ @ $@ 
 

Total Increase (Decrease) in Contract  
Agreement for Change Order No.  @   $@     

 
Original Contract Price       $@ 
C.O. No.  @ - % of Original Contract Price     @ 

   
Previous Contract Price       $@  
Amount of this Change Order       $@    
 
Revised Contract Price       $@  
Total Net Amount of All Change Orders     $@  

 
All C.O.s - % of Original Contract Price     @   
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 CHANGE ORDER NO.  @ Date@ 
 Page 2 of 2    File @ 
 
 
This change order covers labor, equipment, materials, and associated field overhead and 
office overhead for work which was not included in the original scope of work, but was 
required to successfully complete the subject contract.  Payment for this change order shall 
fully compensate the Contractor for all direct and indirect costs related in any way to this 
work and its effect on other work already under contract.  Time extensions shall be 
administered in accordance with Article 85 of the General Specifications. 
 
Accepted By Contractor   
 

_____________________________________ 
@Contractor Name                     Date 

 
 
 
 
Approved by MMWD          
 

_____________________________________ 
General Manager   Date 

 
 
 
 
 
 
 
 
 
 

NOT FO
R BIDDIN

G PUPOSE
S



NOT FO
R BIDDIN

G PUPOSE
S



NOT FO
R BIDDIN

G PUPOSE
S



NOT FO
R BIDDIN

G PUPOSE
S


	1-A-Title2021 Fuelbreak Maintenance
	2-A-Table
	TABLE OF CONTENTS
	LEGAL SECTION
	INSTRUCTIONS AND INFORMATION TO BIDDERS  II
	NONCOLLUSION AFFIDAVIT  VIII
	Articles


	THE WORK - GENERAL
	CONSTRUCTION
	MATERIAL
	PAYMENT AND TIME
	TECHNICAL SPECIFICATIONS
	Division 18 - Environmental

	APPENDICES

	3-A-Legal Ntinv without D#26B 06-30-15 pg I 2021
	4-A-Legal without D&B 07-29-20 pgs II-III 2020
	II. TO BE EXECUTED BY THE SUCCESSFUL BIDDER ONLY
	D. Workers' Compensation Certificate
	E. Agreement
	INFORMATION AND INSTRUCTIONS FOR BIDDERS



	5-A-Legal without D&B 07-29-20 Bidsheet pg IV CN
	6-A-Legal without D&B 07-29-20 pgs V-XIV
	EXPERIENCE AND QUALIFICATIONS
	BIDDER'S REFERENCES
	SubContractor's Name and Address
	NONCOLLUSION AFFIDAVIT
	AGREEMENT

	MARIN MUNICIPAL WATER DISTRICT
	WORKERS' COMPENSATION CERTIFICATE

	Place of Residence
	PAYMENT BOND FORM
	WORKERS' COMPENSATION INSURANCE
	PUBLIC LIABILITY INSURANCE
	SCHEDULE
	WHO IS AN INSURED


	7-A-Standard_Specifications_03-05-19
	Before contract execution, the Successful Bidder shall furnish to the District satisfactory proof that he has the insurance coverage described on Pages XIV and XIV-a of the legal section of these specifications.
	The required minimum amount of public liability insurance may be increased if in the judgment of the District, conditions on the work warrant such increase. The Contractor shall increase the amounts of the insurance in accordance with any such determi...
	If the Contractor fails to maintain such insurance, the District may take out Public Liability Insurance covering the District for any damages caused by or arising from the Contractor's performance under the contract, and deduct the amount of the prem...
	Contractor shall forward any third party claims for personal injury or property damage made against District which are alleged to have been caused by Contractor to Contractor's public liability insurance carrier as soon as they are brought to Contract...
	The Contractor and any subcontractors under him, shall comply with the requirements of Labor Code Section 1776 regarding payroll records and shall submit to the Engineer certified copies of payroll records as required by Labor Code Section 1776(a) on ...
	In addition, for the District to fairly and accurately ascertain the cost of any item of work, the Contractor will be required to maintain, on a daily basis, a full detailed report of the previous day's work.  This report shall show the number and nam...
	The Contractor guarantees that all work performed by him, and all structures furnished and installed or constructed by him under this contract, will fully meet all requirements of the contract documents.
	For a period of two years after final acceptance of the work, the Contractor shall guarantee his workmanship by agreeing to maintain all of the facilities or structures furnished and installed or constructed by him under the contract.  Partial use or ...
	Should the Contractor fail to act promptly in accordance with this requirement, or should the circumstances require repairs or replacements before the Contractor can be notified or can respond to notification, the District may at its option, make the ...
	The Contractor shall be responsible for the full cost incidental to making good any and all of the above guarantees and agreements. The above guarantees and agreements are covenants, the performance of which shall be binding upon the Contractor and hi...
	To insure the District of the protection which the guarantee is to provide, the Contractor shall, except where otherwise specified, provide a surety bond in the amount of 25% of the final total contract price. The final total contract price shall incl...
	In the event that the Contractor must repair installed facilities within the two year maintenance period, the Contractor shall provide an additional one year maintenance bond covering the repaired facility as determined by the Engineer
	All work under the contract shall be done to the lines and grades indicated in the contract documents or prescribed by the Engineer. The Contractor shall lay out all work, including structures and pipelines, and shall be responsible for any errors res...
	Any work which, in the judgment of the Engineer, is not covered by the contract documents is extra work.  The Contractor shall perform all such extra work when ordered in writing by the Engineer.  In the absence of a written order by the Engineer, the...
	The Contractor shall receive compensation for such extra work at the prices contained in the original proposal submitted by him and incorporated in the contract documents, insofar as such prices are applicable.  Where existing contract bid items canno...
	All bills or claims for extra work shall be filed in writing with the Engineer within 30 days after performance of such extra work.  No bill or claim shall be valid unless claimed in writing within that time.  In the event a dispute arises between the...
	When extra work payment is made on a force account basis, the labor, material and equipment used in performance of such work shall be subject to the approval of the Engineer and compensation determined as described in Section 9-1.03 of the CALTRANS St...
	The Contractor will be paid direct costs for labor and equipment used in performing the work at a minimum rate equal to the Department of Industrial Relations "Prevailing Wage Rate" for labor and  at a rate equal to CALTRANS "Equipment Rental Rates" f...
	On a daily basis, all force account work shall be reported on the District's "Daily Extra Work Report" sheets an example of which is included as Exhibit B in Appendix C of these Specifications.  The report sheets shall be considered the Contractor's c...
	In addition to the District's report sheets, the Contractor will be required to meet the submittal requirements of Article 24, "Certified Payroll and Cost Data".
	The Contractor shall protect all District pipes, facilities and roads near the work.  Any damage to District facilities by the Contractor shall be repaired to an equal or better condition than what exists at the time of damage.
	If equipment fluid leakage (e.g. hydraulic fluid, oil) stains any street in excess of five occurrences with a total area of more than 20 square feet, then the Contractor shall, at his cost, be required to slurry seal (CALTRANS-Section 37.2) that stree...
	Monthly progress payments will be made, based on the prorata value of the actual work completed as 30 days after the Notice to Proceed, and every 30 days thereafter.  The Engineer shall make an estimate of the total amount of work completed and the va...
	The District shall retain 5% of the estimated value of completed work as security for the fulfillment of the contract by the Contractor.  The Contractor shall be paid the balance of the progress payment after deduction of all previous payments and sum...
	In compliance with Public Contracts Code section 22300, the Contractor may substitute securities for monies withheld by the District to ensure performance under this contract.  Securities eligible for investment under this article shall include those ...
	The District may grant the Contractor additional time for completion beyond that specified in the contract if in the District's judgement work completion has been or will be delayed as a result of unavoidable delays (see Article 86).  In such cases, t...
	Unavoidable delays in the work prosecution or completion are all delays resulting from causes beyond the Contractor's control which he could not reasonably have anticipated and mitigated or avoided by the exercise of care, prudence, foresight, and dil...
	Right-of-Way delays will be defined and paid for in accordance with CALTRANS Section 8-1.09 "Right of Way Delays", as modified in Article 42, Force Account Work.

	a. In addition to requirements of applicable Laws and Regulations, including California Government Code Section 4216 as referenced in Article 3.07, Laws and Regulations, and prior to commencement of the work, the Contractor shall make its own investig...
	The Contractor shall take all responsibility for storage of material, equipment and vehicles at the job site.  Material and equipment for incorporation in the project shall be protected, handled, and stored as appropriate.
	Material, equipment and vehicles shall be stored only in areas and in a manner approved by the District and by the local town, city, or county.  The Contractor shall not store material, equipment and vehicles on either public or private lands without ...
	Tools and equipment may be stored within District facilities provided it does not hinder access to, or operation of, equipment that is in service.
	The Contractor shall contact Underground Service Alert (USA) (1-800-642-2444) seven (7) calendar days prior to start of work and shall be responsible for maintaining a valid USA location tag through renewal during the construction.  The Contractor sha...
	The results of any tests are made for the information of the Engineer.  Regardless of any test results, the Contractor is solely responsible for the quality of workmanship and materials and for compliance with requirements to the Drawing and Specifica...
	Except as specially required under detail material specifications for shop testing and inspection, all tests of materials furnished by the Contractor where tests will be made by the Engineer will be done according to commonly recognized standards of n...
	Where such inspection and testing are to be conducted by an independent laboratory or agency, the sample or samples of materials to be tested shall be selected by such laboratory or agency, or the Engineer, and not by the Contractor.


	b. Costs of Testing
	The Contractor shall be responsible for, and shall pay for, all source quality control and all offsite tests of materials required, except those tests specially noted to be performed and paid for by the District.  The Engineer shall have the right to ...
	When, in the opinion of the Engineer, additional tests or inspections are required because of the manner in which Contractor executes his work, such tests and inspections will be paid for by the District, but will be deducted from the Contract price. ...
	All piping shall be hydrostatically tested for tightness, unless otherwise specified.
	Where water testing of piping is required, the Contractor shall furnish and dispose of the water required for the testing of piping for tightness.

	a. Mediation
	Any dispute or claim in law or equity between District and Contractor arising out of this agreement, if not resolved by informal negotiation between the parties, shall be mediated by referring it to the nearest office of Judicial Arbitration and Media...

	b. Arbitration
	At the sole election of the District, any dispute or claim in law or equity between District and Contractor arising out of this agreement which is not settled through mediation shall be decided by neutral binding arbitration and not by court action, e...
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	S01000 special provisions Fuel Reduction and Restoration
	SECTION 01000
	SPECIAL PROVISIONS
	PART 1 - GENERAL
	1.1   DISTRICT'S STANDARD SPECIFICATIONS
	1.2   DEFINITIONS
	D-49 – California Contractors license, subclass- Tree Specialty.
	Heavy Equipment Operator – Excavator and Skid Steer (for Landscape Construction Projects). Marin County Prevailing Wage Determination NC-63-3-75-2017-1 from California Department of labor Statistics and Research at http:www.dir.ca.gov/disr.
	Tree Maintenance – Tree Trimmer, Groundsperson (Laborer). Prevailing Wage Determination NC-102-X-21-2017-1 from California Department of labor Statistics and Research at http:www.dir.ca.gov/disr.
	Provide - to furnish and install.
	Vegetation - grass, brush, small trees, litter and down woody material
	Disposal - to chip and broadcast, lop and scatter, buck, pile in circular piles or windrows, or haul off-site.
	Slash - coarse and fine woody material and leaves generated during fuelbreak construction, maintenance, and weed control activities. Slash includes shrubs, tree tops, tree limbs and bark.
	Bole - The main trunk of a tree.
	Masticate – to grind, crush, or shred brush, trees, slash and stumps to a pulp within 6 inches of the ground.
	Diameter at Breast Height (DBH) — the diameter of a tree measured in inches at breast height—a standard 4.5 feet above the ground. DBH is measured from the top hill side of the tree.
	Sudden Oak Death - A disease caused by the pathogen Phytophthora ramorum that affects oak trees and certain other woody plants and is characterized by oozing cankers on the trunk, browning of foliage, shoot dieback, and often death of the plant.

	1.3 WORK TO BE DONE
	1.4 LOCATION OF WORK
	1.5 CONTRACT COMPLETION DATE
	1.7 LIQUIDATED DAMAGES
	1.8 SMOKING
	1.9 REVISIONS TO SPECIFICATIONS
	All other definitions contained in this section remain in force.
	23.  WAGES, HOURS, APPRENTICES
	24. CERTIFIED PAYROLL SUBMITTALS AND COST DATA
	All other information in this section will remains in force.
	26. GUARANTEE
	27. MAINTENANCE BOND
	Omit Article 27 in total.
	1.10 HOURS OF WORK, STAFFING, COMMUNICATIONS, MINIMUM EQUIPMENT REQUIREMENTS, COST ESTIMATION, AND TRAVEL TIME
	A. All work shall be accomplished during normal District working hours, 7:00 a.m.  4:00 p.m., Monday through Friday, excluding District holidays.  Contractor shall obtain approval from the District representative at least 24 hours before scheduling an...
	B. Contractor shall maintain a minimum five- (5) person crew at each location all times. A typical crew shall include at a minimum the following workers; two tree trimmers and two groundspersons and one heavy equipment operator. Prior to the rainy sea...
	C. The Watershed Maintenance Supervisor or his designee shall serve as the District representative and primary point of contact unless otherwise specified. During the performance of this Contract, the Contractor shall be accessible during normal worki...
	D. Contractor shall provide the following equipment including, but not limited to: (1) a rubber-tracked skid steer (minimum 4 ton) with forestry mulching attachment; (2) a chipper (min 10” capacity); (3) a water buffalo with minimum 300 gallon tank an...
	E. All travel time (mobilization/de-mobilization) costs for crew and all necessary equipment shall be reflected in hourly rates on Bidding Sheet Schedule. District only pays for actual hours worked.
	F. Delays in work in the field that result from equipment malfunction or personnel matters shall not be charged to the District.
	1.12 SAFETY

	The Contractor is required at all times to provide a safe working environment.
	1.13 RED FLAG WARNINGS AND CLOSURES
	MARIN COUNTY open space is very susceptible to wildland fires during the warm seasons of the year.  Contractors shall be aware of the possibility of fires at all times and shall use their own good judgment to work in a safe manner to prevent wildland...
	Interagency Fire Closure, Mt. Tamalpais Area Lands: Upon notification from the County Fire Department that a “Red flag warning” exists for Marin County, contractors will suspend work.  In addition, no power equipment may be operated during a high fir...
	If after 5 pm a high fire condition causes closure for the following day, then that period of high fire danger that results in the contractor being required to suspend work shall be considered an Unavoidable Delay as described in Article 86 of the St...
	Whenever any task is being performed that may pose a potential fire danger, cell phones or 2-way radios shall be on site to permit a rapid emergency response if necessary.
	All motorized equipment shall have federal or state approved spark arrestors.
	Trucks, Tractors Heat from exhaust systems can ignite a wildland fire.  The Contractor shall not drive off road or park near or drive through tall grasses or other flammable vegetation types without approval from the District’s representative.  Based...
	Equipment, Tools Heat from power equipment exhaust systems or sparks from equipment or tools can ignite a fire. Clear a space with a radius at least five feet from the exhaust in which to place equipment such as generators, chainsaws and power weed c...
	Fueling Equipment:  Before fueling power equipment or tools in the field, clear a space in which to perform the task. Fuel should be stored in a cleared space and, where possible, in the shade. If power equipment stays in one location during the task...
	When practical, fuel vehicles and equipment off-site. If it is necessary to fuel on-site the following precautions shall be taken: No vehicles or equipment shall be refueled within 100 feet of a watercourse, ditch, wetland, or a pond. Do not fuel equ...


	1.14 ACCESS AND SECURITY
	1.15 CLEAN-UP
	A. General Brush and Small Tree Treatment Specifications
	Work performed shall conform to the techniques and standards specified in ANSI A300 (Part 1)-2001 (Tree, Shrub and Other Woody Plant Maintenance-Standard Practices. Pruning) or the most current ANSI standards during term of Contract.
	B. Slash Management Specifications:
	Masticate

	 Using a skid-steer with forestry attachment, mechanically masticate in place understory shrubs, diseased trees and select snags (<12” DBH). Resulting mulch must be spread to a depth no greater than 6 inches.
	Buck
	 For felled trees (>12” DBH), remove and cut boles into lengths just sufficient to ensure ground contact.  Minimal cutting of boles is desired.
	Lop and scatter:
	 Cutting and spreading of slash, brushed shrubs and limbs (<4”DBH) on-site to a depth not exceeding 6 inches.

	Pile
	 The sizing, location and spacing of all piles and windrows at each site shall first be reviewed with District Staff prior to construction. to
	Chip and broadcast

	 As needed, using a chipper and hand crews, chip and broadcast cut slash (<10”DBH) to depth not to exceed 6 inches.
	C.  Protection of Plants and Habitat
	 Location of areas needing special measures for protection of plants, animals and heritage resources will be identified by various colors or other means, and appropriate mitigations for such areas and resource protection, as identified by District Re...
	 Wood rat nests will be avoided when removing vegetation and nests will not be disassembled.
	D. Invasive management
	E. Quarantines

	1.19 LICENSING AND CERTIFICATE REQUIREMENTS
	1.20 BONDING
	1.21 PAYMENT
	1.22 ESCALATION OF UNIT PRICE
	END OF SECTION

	SD18000 - Envirnomental Protection Fuel Reduction and Restoration_
	SUBDIVISION SECTION 18000
	ENVIRONMENTAL PROTECTION
	PART 1 - GENERAL
	1.1 SCOPE
	A. The requirements of Division 1 form a part of this section.
	B. During the progress of the work, keep the premises occupied in a neat and clean condition and protect the environment both on site and off site, throughout and upon completion of the construction project.

	1.2 SUBMITTALS
	Contractor shall develop an Environmental Protection Plan in detail and submit to the Engineer within seven (7) days from the date of the Notice to Proceed.  Distribute the plan to all employees and to all subcontractors and their employees.
	The Environmental Protection Plan shall include, but not be limited to, the following items:
	A. Copies of required permits.
	B. Proposed sanitary landfill site.
	C. Other proposed disposal sites.
	D. Copies of any agreements with public or private landowners regarding equipment, materials storage, borrow sites, fill sites, or disposal sites.  Any such agreement made by the Contractor shall be invalid if its execution causes violation of local o...
	E. Proposed project site winterization plan.

	1.3 ENVIRONMENTAL REQUIREMENTS
	All operations shall comply with all federal, state and local regulations pertaining to water, air, solid waste and noise pollution.

	1.4 DEFINITIONS

	C-61-           California Contractors license, Limited Specialty.
	C-27-    California Contractors license, Landscaping.
	D-49- California Contractors license, subclass- Tree Specialty.
	Equipment Operator-  Excavator and Skid Steer (for Landscape Construction Projects). Marin County Prevailing Wage Determination NC-63-3-75-2020-1 from California Department of labor Statistics and Research at http:www.dir.ca.gov/disr.
	Supervisor- Senior Tree Trimmer. Prevailing Wage Determination NC-102-X-21-2020-1 from California Department of labor Statistics and Research at http:www.dir.ca.gov/disr.
	Sawyer- Tree Trimmer. Prevailing Wage Determination NC-102-X-21-2020-1 from California Department of labor Statistics and Research at http:www.dir.ca.gov/disr.
	Laborer- Grounds person. Prevailing Wage Determination NC-102-X-21-2020-1 from California Department of labor Statistics and Research at http:www.dir.ca.gov/disr.
	Provide- To provide and install.
	Vegetation- Grass, brush, small trees, litter and down woody material.
	Disposal- To chip and broadcast, lop and scatter, buck, pile in circular piles or windrows, or haul off-site.
	Slash- Coarse and fine woody material and leaves generated during fuelbreak construction, maintenance, and weed control activities. Slash includes shrubs, tree tops, tree limbs and bark.
	Sudden Oak Death-      A disease caused by the pathogen Phytophthora ramorum that affects oak trees and certain other woody plants and is characterized by oozing cankers on the trunk, browning of foliage, shoot dieback, and often death of the plant.
	DBH-                               The diameter of a tree measured in inches at breast height—a standard 4.5 feet above the ground. DBH is measured from the top hill side of the tree.
	Masticate- to grind, crush, or shred brush, trees, slash and stumps to a pulp within 6 inches of the ground.
	Bole-  The main trunk of a tree.
	Sediment -  Soil and other debris that have been eroded and transported by runoff water.
	Solid Waste -  Rubbish, debris, garbage and other discarded solid materials resulting from construction activities, including a variety of combustible and non-combustible wastes, such as ashes, waste materials that result from construction or maintena...
	Chemical Waste - Includes petroleum products, bituminous materials, salts, acids, alkalies, herbicides, pesticides, disinfectants, organic chemicals and inorganic wastes.  Some of the above may be classified as "hazardous."
	Sewage -  That which is considered as domestic sanitary sewage.
	Garbage - Refuse and scraps resulting from preparation, cooking, dispensing and consumption of food.
	Hazardous Mat'ls - As defined by applicable laws and regulations.  Undisclosed hazardous material contamination, if encountered will constitute a changed site condition.  The District may retain a separate contractor to dispose of undisclosed hazardo...

	PART 2 - PRODUCTS
	PART 3 - EXECUTION
	3.1 PROTECTION OF NATURAL RESOURCES
	A. GENERAL
	It is intended that the natural resources within the project boundaries and outside the limits of permanent work performed under this Contract be preserved in their existing condition or be restored to an equivalent or improved condition upon complet...

	B. LAND RESOURCES
	1. Contractor Responsibility
	2. Protection
	3. Trimming
	4. Treatment of Roots
	5. Repair or Restoration
	6. Temporary Construction

	C. WATER RESOURCES
	Investigate and comply with all applicable federal, state and local regulations concerning the discharge (directly or indirectly) of pollutants to the underground and natural waters.  Perform all work under this Contract in such a manner that any adv...
	1. Oily Substances
	2. Chlorinated Water

	D. FISH AND WILDLIFE RESOURCES
	Perform all work and take such steps required to prevent any interference or disturbance to fish and wildlife.  The Contractor will not be permitted to alter water flows or otherwise significantly disturb native habitat adjacent to the project area w...

	E. CULTURAL RESOURCES
	The project does not pass through any known archaeological sites.  However, it is conceivable that unrecorded archaeological sites could be discovered during the construction.  In the event that artifacts, human remains, or other cultural resources a...


	3.2 NUISANCE ABATEMENT
	A. NOISE CONTROL
	1. Location
	2. Equipment
	3. Operations
	4. Scheduling
	5. Monitoring

	B. DUST CONTROL, AIR POLLUTION, AND ODOR CONTROL
	1. Unpaved areas where vehicles are operated shall be periodically wetted down or given an equivalent form of treatment, to eliminate dust formation.
	2. Store all volatile liquids, including fuels or solvents in closed containers.
	3. No open burning of debris, lumber or other scrap will be permitted.
	4. Properly maintain equipment to reduce gaseous pollutant emissions.


	3.3 CONSTRUCTION STORAGE AREAS
	A.  Store and service equipment at the designated Contractor's storage area where oil wastes shall be collected in containers.  Oil wastes shall not be allowed to flow onto the ground or into surface waters.  Containers shall be required at the constr...

	3.4 FIRE PREVENTION
	A. Provide spark arresters on all internal combustion engines.
	B. Store and handle flammable liquids in accordance with the Flammable and Combustible Liquids Code, NFPA 30.
	C. Provide fire extinguishers at hazardous locations or operations, such as welding.

	3.5 EROSION AND SEDIMENT TRANSPORT CONTROL
	A. Discharge construction runoff into small drainages at frequent intervals to avoid buildup of large potentially erosive flows.
	B. Prevent runoff from flowing over unprotected slopes.
	C. Keep disturbed areas to the minimum necessary for construction.
	D. Keep runoff away from disturbed areas during construction.
	E. Direct flows over vegetated areas prior to discharge into public storm drainage systems.
	F. Trap sediment before it leaves the site, using such techniques as check dams, sediment ponds, or siltation fences.
	G. Remove and dispose of all project construction-generated siltation that occurs in offsite retention ponds.
	H. Confine construction to the dry season, whenever possible.  If construction needs to be scheduled for the wet season, ensure that erosion and sediment transport control measures are ready for implementation prior to the onset of the first major sto...
	I. Stabilize disturbed areas as quickly as possible.

	3.6 DISPOSAL OPERATIONS
	A. SOLID WASTE MANAGEMENT
	Supply solid waste transfer containers.  Daily remove all debris such as spent air filters, oil cartridges, cans, bottles, combustibles and litter.  Take care to prevent trash and papers from blowing onto adjacent property.  Encourage personnel to us...
	Washing of concrete containers where waste water may reach adjacent property or natural water courses will not be permitted.  Remove any excess concrete to the sanitary landfill.

	B. CHEMICAL WASTE AND HAZARDOUS MATERIALS MANAGEMENT
	Furnish containers for storage of spent chemicals used during construction operations.  Dispose of chemicals and hazardous materials in accordance with applicable regulations.

	C. GARBAGE
	Store garbage in covered containers, pick up daily and dispose of in a sanitary landfill.

	D. CLEARING AND GRUBBING
	Dispose of vegetation, weeds, rubble, and other materials removed by the clearing, stripping and grubbing operations off site at a suitable disposal site in accordance with applicable regulations.

	E. EXCAVATED MATERIALS
	1. Native soil complying with the requirements of Section 02200, EARTHWORK, may be used for backfill, fill and embankments as allowed by that section.
	2. Spoil Material:  Remove all material which is excavated from the site and dispose of offsite in accordance with applicable regulations disposal site indicated in the Environmental Protection Plan.  No additional compensation will be paid to the Con...


	3.7 Pre Project Workers Training
	A. Workers Training
	All staff assigned to the project will be required to go through the district’s environmental training before they are allowed to perform work. The training will describe special status species and sensitive habitats that could occur within the projec...

	3.8 Watershed Protection Measures
	Heat from exhaust systems can ignite a wildland fire.  The Contractor shall not drive off road or park near or drive through tall grasses or other flammable vegetation types without approval from the District’s representative.  Based upon authorizati...
	Heat from power equipment exhaust systems or sparks from equipment or tools can ignite a fire. Clear a space with a radius at least five feet from the exhaust in which to place equipment such as generators, chainsaws and power weed cutters. Be carefu...
	Before fueling power equipment or tools in the field, clear a space in which to perform the task. Fuel should be stored in a cleared space and, where possible, in the shade. If power equipment stays in one location during the task, store fuel and equ...
	When practical, fuel vehicles and equipment off-site. If it is necessary to fuel on-site the following precautions shall be taken: No vehicles or equipment shall be refueled within 100 feet of a watercourse, ditch, wetland, or a pond. Do not fuel equ...
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