

MARIN MUNICIPAL WATER DISTRICT

CORTE MADERA, CALIFORNIA

ADDENDUM NO. 1

FERRIC SULFATE

CONTRACT NO. 2002

March 31, 2023

The following modifies the Contract Documents, and the work shall be accomplished in accordance with such modifications. It is requested that this addendum be stapled to the Specifications.

IMPORTANT

ALL BIDDERS SHALL ACKNOWLEDGE RECEIPT AND ACCEPTANCE OF ADDENDUM NO. 1 BY SIGNING IN THE SPACE PROVIDED AT THE END OF THIS ADDENDUM, AND BY SUBMITTING THE SIGNED ADDENDUM WITH THE BID PACKAGE.

MARIN MUNICIPAL WATER DISTRICT

**ADDENDUM NO. 1 TO THE CONTRACT DOCUMENTS OF
FERRIC SULFATE
CONTRACT NO. CN 2002**

You are hereby notified of the following changes, deletions, additions, and clarifications to the drawings and specifications and other documents comprising the contract Documents for the Marin Municipal Water District's **CN 2002 Ferric Sulfate**.

This addendum affects page IV-c, section 4, paragraph i

Replace "Delivery shall occur within **3 days** of date of order."

With "Delivery shall occur within **7 days** of date of order."

The bidder has examined Addendum No. 1, receipt of which is hereby acknowledged by signing below. The CONTRACTOR shall return Addendum No. 1 with his bid. Failure to acknowledge Addendum No. 1 shall render the bid as nonresponsive and shall be cause for its rejection.

SIGNATURE

COMPANY

DATE